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HARYANA URBAN DEVELOPMENT AUTHORITY 

DIVISION PANCHKULA. 

Notice Inviting Single Percentage Rate Tender 

Tenders are hereby invited from the contractors who are on the approved list of the  

HUDA for the work. PDG. LT PANEL; FLOOD LIGHTS AND OTHER ALLIED 

MATERIAL IN FIELD HOSTEL SECTOR-6 U/E, PANCHKULA. (INCLUDING ONE 

YEAR FREE DEFECT LIABILITY PERIOD) 

   

1. (De tail of the estimate of which are given in the schedule). 
1. A/cost. Rs.  11.60 Lacs 

2. E/ Money Rs. 23200/- 

3. T/Limit: 2 Months 

2. Tenders will be received by the Tender Receiving Committee in the O/o 

Executive Engineer, HUDA, Elect. Division Panchkula. The Executive 

Engineer Haryana Urban Development Authority, Elect. Division 

Panchkula  at 15.00 hrs. on _______ and will be opened at the same time 

in the presence of tenderers or their authorized agent who may like to be 

present. Tenders must be delivered in person by the intending contractor 

or his agent to the Tender Receiving Committee/ Executive Engineer, 

Haryana Urban Development Authority, Division Panchkula.  

3. Earnest money amounting to Rs. __________/- in shape of Demand 

Drafts/ Deposit at call duly pledged in favour of Executive Engineer, 

HUDA, Division Panchkula  payable at any Scheduled Bank at Panchkula  

must accompany each tender and tender is to be in a sealed cover super-

scribed. “Tenders for the above said work.  

4. Tenders should be on prescribed form which can be obtained from the 

office of the Executive Engineer, Haryana Urban Development Authority, 

Division Panchkula or can be downloaded from the web site of HUDA. The 



prescribed form contain the condition to be complied is also available on 

HUDA web site.  

5. Further information can be obtained and schedule of quantities, the 

detailed plans and specifications can be seen in the Divisional Engineer’s 

office during the office hours and on web site of HUDA applicant will be 

required to pay in case of Rs. ________/- cost of document for each 

tender form (Non refundable) In case the tender document are down 

loaded from the website then the above fee will have to be paid in shape 

of demand draft to be enclosed in the envelope ‘A’ containing tender 

documents/ technical bid. (for detail see condition No. 22). 

6. Tender should be quoted at a percentage above or below the rate in the 

details of estimate in the enclosed schedule and the contractor should 

state the period within which he agrees to carry out the work. 

7. Each tenderer shall give proof to the entire satisfaction of the Executive 

Engineer concerned that he has in his possession Haryana P.W.D. 

specification latest addition failing which his tender shall be liable to be 

rejected. 

8. The Executive Engineer, Haryana Urban Development Authority, Division 

Panchkula  reserves the right of issuing the material to the contractor as 

per list enclosed for use on works at the places and rates note again each 

plus 3% storage charges. The materials are to be issued from stock. The 

contractor shall be responsible for obtaining the material from Haryana 

Urban Development Authority, all such material required for work and for 

making payment there of by deduction from his bills at the rates specified.  

9. The tenderer shall initial all corrections/ cuttings in his tender as regard to 

single percentage rate, time etc. Non compliance of this condition will 

render the tender liable to be rejected. 



10. The contractor whose tender is accepted will be required to execute a 

contract deed in the prescribed form and will required to furnish 5% 

security for the due fulfillment of this contract or alternatively at the 

description of the Engineer-in-charge it will be deducted from the running 

payments to be made on account of work done. (The earnest money will 

be treated as part of security.  

11. The approval of the acceptance of tender will rest with the Chief 

Engineer/Superintending Engineer (Elect.) Panchkula who does not bind 

himself to accept the lowest tender and reserves to himself the authority to 

reject any or all of tenders received without assignment of any reason. 

12. If any tenderer modifies or withdraws his tender on subsequently 

submitting it to the Executive Engineer, HUDA, while on one hand he is 

liable to be blacklisted. On the other hand his earnest money shall be 

forfeited without prejudice to other rights and remedies available to the 

Executive Engineer. The rates of the contractors shall remain open for a 

period of three months from the date of opening of the tenders and if a 

contractor submits a tender limiting the period of validity to a date earlier, 

then he shall be liable to be blacklisted and his earnest money shall stand 

forfeited without prejudice to other rights and remedies available to the 

Executive Engineer. 

13. No conditional tender should be given, only premium or rebate should be 

quoted. A conditional tender is liable to be rejected out right at the 

discretion of the accepting authority. In the alternative the accepting 

authority may treat the conditions as null and void and make a counter 

offer to the tenderer to do the work at the premium or rebate quoted by 

him without conditions. If the tenderer refuses to accept the said counter 

offer to do the work at the premium or rebate quoted by him without the 

condition within one week of the counter offer having been made by the 



accepting authority, his earnest money shall stand forfeited and the 

tenderer shall have no claim to the same whatsoever. 

14. The contractor (s) shall sign all pages of tender form. The signature of the 

contractor will be witnessed by the person known to the Executive 

Engineer, Haryana Urban Development Authority or by any notary public. 

If the tender documents are not signed in the manner, specified the tender 

shall be treated as invalid and rejected.  

15. Tender which is not accomplished with the earnest money/not 

accompanied with full amount of earnest money depicted in the NIT shall 

not be considered/ opened. 

16. Tender which is not accompanied with prescribed tender form will not be 

considered.  

17. Rate should be quoted in Hindi or English, otherwise the tender can be 

rejected.  

18. The successful tenderer shall have to sign an affidavit to the effect that he 

has no relation or connection with firm/ contractor blacklisted by HUDA/ 

Haryana Govt./ Govt. of India, from time to time. The form of affidavit is 

annexed at page ____ of DNIT. 

19. The earnest money deposited for the tender will not be returned to the 

contractor’s/ firm’s till the acceptance of tender or three months, whichever 

is earlier. 

20. In case any contractor who deposits the earnest money for the tender 

documents and then does not submit his tender, the earnest money in that 

case will be returned only after the acceptance of tenders or three months, 

which ever is later. 

21. Sales/ Works Tax and Income tax, cess will be deducted from the bills of 

contractor as per the instruction of the Govt. 

22. All the tender forms will be put up on the web site of HUDA and to follow 

the procedure given below (which is to be incorporated in the tender 



notices also):- In case the intending firm wants to submit the tender from 

after down loading it from the web site of HUDA. The contractual agencies 

will submit the necessary documents as under:- 

  

Envelope ‘A’ 

 Tender documents fee in the shape of demand crafts, earnest money in 

 shape of deposit at call, bank guarantee, proof of enlistment, bid capacity 

 and other proofs of machinery, if any as per requirements of DNIT etc. an 

 affidavit about the authenticity of all documents be also attached by the 

 tenderer.  

 Envelope ‘B’ 

 Envelope ‘B’ shall consist of two-sub envelope as under:- 

 Envelope (priced conditions) 

 Envelope (rates) and information for qualification, if required as per cases/ 

 tender. 

 But these envelope ‘A’ and ‘B’ shall be paced in another envelope of 

 bigger size clearly marking the name of agency and name of work. 

 Envelope ‘B’ will be only opened if the contractual agency full fills 

 conditions in envelope ‘A’. 

23. If any information furnished by the contractual agency is found incorrect at 

a later date, he shall be debarred from tendering/ taking up-work in HUDA 

services the right to verify the particulars furnished by the contractual 

agency independently. 
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EXPLANATORY MEMO 

(REFER TO RULE 3 OF GENERAL RULES AND DIRECTIONS 

FOR THE GUIDANCE OF CONTRACTORS) 

For this purpose, the basic rate for a particular item specified in the Contract Schedule of rates 
shall be increased by the sanctioned ceiling premium as per the “schedule of Ceiling Premia” 
which is attached & is a part of the form. The total amount shall then be subjected to the disc ount 
or Premium quoted by the contractor. 
 
For example, the basic rate for an item is 120/- per cum & sanctioned ceiling premium is 50% & 
300 cum of the items are exec uted, premium rebate rates quoted by the Contactor is 3% below 
the ceiling rate. 
 
QUANTITY ITEM UNIT RATE AMOUNT RS. 
300 cum ‘A’ Cum Rs. 120/- Rs. 36,000/- 

Add Ceiling Premium @50% Rs. 18,000/- 

GROSS TOTAL : Rs. 54,000/- 

Less Contractor rebate 3% (-) Rs. 1,620/- 

NET PAYABLE          Rs. 52,380/- 

If the rate quoted by the Contractor was 5% 

  Above the amount, net payable would be as 

  Under     GROSS TOTAL :         Rs. 54,000/- 

    Add Contractor’s Premium 5% Rs. 2,700/- 

NET PAYABLE Rs. 56,700/-   

  Note :  The above net payments worked out are further subject to the deductions  
   like; Income Tax, Surcharge, Works tax etc. as per Govt. Instructions.  
   The recoveries of all material issued from the HUDA store shall be made  
   from the bills. 
 
4. The tender Receiving Committee or its authorized assistant will open tenders in the presence 

of intending contractors or their authorized agents who may lik e to be present at that time, and 

will enter the rate of all tenders. In the event of a tender being accepted, a receipt for the earnest 

money forwarded there with shall be given to the contractor. In the event of tender being rejected, 

the earnest money forwarded with such unaccepted tender shall be returned to the contractor. 

5. The Executive Engineer shall have the right of rejecting all or & any of the tender without 
assigning any reason. 

 
6. The Haryana Urban Development Authority may refuse or suspend payments on accounts of a  



work , when executed by firm or by contractors described in their tender as a firm unless receipts 

are signed by all the partners, or one of the partners, or some other person produces written   

authority enabling him to give official receipts on behalf of the firm. 

 

7. The receipts of an Divisional accountant or Dy. Supdt. for any money paid by the contractor will  

not be considered as any acknowledgment of payment to the Executive Engineer & the contractor 

shall be responsible for seeing that he procures a receipts, duly signed by an authorized person. 

 
8. The memorandum of work tendered for & the memorandum of materials to be supplied by the 

Haryana Urban Development Authority & their issue rates shall be filled in & completed in the 

office of the Executive Engineer before the tender is issued. If a form is issued to an intending 

tenderer without having been so filled in & completed, he shall request the office to have this 

done before he shall request the office to have this done before he completes & delivers the 

tender. 



XEN 

TENDER FOR WORKS 
 
I / We hereby tender for the execution, for the Haryana Urban Development Authority for the 
work, specified in the underwritten memorandum within the time spec ified in such memorandum. 
 
At.(____________________) (____________________________________________________) 

 (In figures)    (In Words) 

 
Percentage ABOVE / BELOW the Ceiling Rates worked out as per the Contract Schedule of 

Rates and the Schedule of Ceiling Premia Road with amended Rule in accordance all respects 

with the specification, drawings and instructions in writing referred to in amended Rule thereof & 

in Clause II of the annexed conditions & with such materials as are provided for & by Engineer –

in-charge in all other respects in accordance with conditions so far as applicable.  

Rates shall be entered in words and figures (both) only in this space. In the event of variation of 

rate in words & figures, tender may be rejected or otherwise the lower or the lowest value only be 

considered.  

MEMORANDUM 
(a) General Description :     _______________________ 

       : _______________________ 

(b) Estimated Cost :      Rs.______________________ 

(c) Earnest Money (@2% of estimated cost)   : Rs. ___________________ 

(d) Security deposit (including earnest money)  : @5%___________________ 

(e) Percentage if any to be deducted from bills   : 5% including earnest money 

(f) Time allowed for the work from date of written : ____________ months 
 order ot commence 
 
 In case this tender is accepted I /We hereby agree to abide by & fulfill all terms & 

provision of the said conditions of contract annexed here to as applicable, or in default to pay to 

the Haryana Urban Development Authority or its successor in office, the sums of money 

mentioned in the said conditions. 

 The sum of Rs. __________Deposited vide Haryana Urban Development Authority 

Receipt No……………………..dated…………………….as earnest money, the full value of which 

is to be absolutely forfeited to the Haryana Urban Development Authority or its successor without 

prejudice to any other rights or remedies. Should I/W e fall to commence the work specified in the 

above memorandum the said sum of Rs…49500/- shall be retained by the Haryana Urban 

Development Authority on account of the security deposit specified in clause 1 of the said 



conditions of contract. Should I/W e withdraw or modify the tender after the date of opening of 

tender, my / our earnest money will shall stand forfeited to the Haryana Urban Development 

 

 

Authority.  

 

 

Witness 

        Sign. of the Contractor 

        Address 

        Date _______________ 

The above tender is hereby accepted by me on behalf of Haryana Urban Development Authority. 
Dated : ……………….. 
         Executive Engineer 
         HUDA ,Elect. Division  
         Panchkula . 
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CONDITIONS OF CONTRACT 

 
Clause 1 Security Deposit. This will be the same percentage as that in the tender at (d) of Pre-

page : The person / persons whose tender may be accepted (hereinafter called contractor) s hall 

deposit an amount equal to five percent of the estimated cost of the work with the Executive 

Engineer (Earnest Money shall be accounted for as per memorandum) within 10 day of the 

acceptance of the tender by way of security deposit. In case of a default, the earnest money 

already lying with the Executive Engineer shall stand  absolutely forfeited to the Haryana Urban 

Development Authority or its successor in office & the contract shall stand terminated or in the 

alternative at the discretion of the Executive – in – charge, the contractor may be required to 

permit Haryana Urban Development  Authority at the time of making any payment to him for work 

done under the contract to deduct such s um as will (with the earnest money deposited by him) 

amount to 5 percent of all moneys s o payable Such deduction to be held by Haryana Urban 

Development Authority by way of security deposit. All compensation or other sums of money 

payable by the contract or to Haryana Urban Development Authority under the terms of this 

contract may be deducted from his security deposit or from any sums with may be due or may 

become due to the contractor by Haryana Urban Development Authority on any account 

whatsoever, & in the event of his security deposit being deducted by reasons of any such 

deduction, the contractor shall within 10 days thereafter make good in cash as aforesaid any sum 

or sums which may have been deducted from his security deposit or any part  thereof.  

 
Clause 2 Compensation for Delay : The time allowed for carrying out the work as entered in the 

tender, shall be strictly observed by the contractor & shall be reckoned from the date on which the 

order to commence work is given to the contractor. The work shall throughout the stipulated 

period of the contract be proceeded with all due diligence (time being deemed to be essence of 

the contract on part of the contractor) & the contractor shall pay as compensation an amount 

equal to 1 percent which the Executive Engineer-in-charge may be on the amount of the 

estimated cost of the whole work as shown by the tender for every day that the work remain un-

commenced & or unfinished, after the proper dates & further to ensure good progress during the 

execution of the work of the contractor s hall be bound in all cases in which the time allowed for 

any work exceeds one month to complete one fourth of the whole of the work before one forth of 

the whole time allowed under the contract has elapsed, one half of the work before one half of 

such time has elapsed &  three –fourth of the work before three-fourth of such time has elapsed. 

In the event of contractor failing to comply with this condition, he shall be liable to pay as 

compensation an amount equal to one percent with Executive–in-charge may levy on the said 

estimated cost of the whole work for every day the due quantity of work remains incomplete 

provided always that the entire amount of compensation to be paid under the provision of this 



clause shall not exceed 10 percent in the estimated cost of work as shown in the tender. The 

Superintending Engineer HUDA Circ le, Panchkula may on representation from the contactor 

reduce the amount of compensation & his decision in writing shall be final.  

Clause 3 Action when whole of security deposit is forfeited : In any case or under nay clause or 

clauses in the contract the contractor shall have rendered himself liable to pay any compensation 

the Executive Engineer on behalf of the Haryana Urban Development Authority shall have power 

to adopt any of the following course, as he may deem best suited in the interest of Haryana 

Urban Development Authority :-  
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(a) To rescind the contract (of which recession notice in writing to the contractor under the hand 

of the Executive Engineer shall be conclusive evidence), & in which case the security deposit of 

the contractor shall stand forfeited & shall be absolutely at the deposit of the Haryana Urban 

Development Authority. (b) To employ labour paid by the Haryana Urban Development Authority 

to supply material to carry out the work or any part of the work debiting the contractor with the 

cost of labour and the price of the materials (for the amount of which cost & price a certificate of 

the Executive Engineer shall be final & conclusive,  against the contractor ) and crediting him with 

the value of the work done, in all respects in the same manner and at the same rates as if it had 

been carried out by the contractor under the terms of his contract. The certificate of Executive 

Engineer as to the value of the work done shall be final and conclusive against the contractor. (c) 

The measure up the work of the contractor, and to take such part there of as shall be unexecuted 

out of his hands and to give to another contractor to complete, in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the original contractor of the 

whole work had been executed by him (for the amount of which excess the certificate in writing of 

the Executive Engineer shall be final & conclusive ) shall be borne & paid by the original 

contractor & may be deducted from any money due to him by Haryana Urban Development 

Authority under the contract or otherwise or from his security deposit. In the event of any of the 

above courses being adopted by the Executive Engineer, the contractor shall have no claim for 

the compensation for any loss sustained by reason of his having purchased or procured any 

materials or entered into any engagement or made any advance on account or with a view to the 

execution of the work or the performance of the contract. And in case the contract shall be 

rescind under the provision aforesaid the contractor s hall no be entitled to recover or paid any 

sum for any work therefore, actually performed under it is contract unless and until the Executive 

Engineer will have certified in writing the performance of such work & the value payable in 

respect thereof & be shall only be entitled to be paid the value s o certified. 

 
Clause 4 Contractor remains liable to pay, compensation if action not taken under clause3 : - 
In any case in which any case in which any of the powers conferred upon Executive Engineer by 

clause 3 hereof shall have become exercise able & the same shall not be exercised, the non –

exercise there of shall not constitute a waiver of any of the conditions thereof and such powers 

shall not withstanding be exercisable in the event of any future  case of default by the contractor 

for which by any clauses thereof, he is declared liable to pay compensation amounting to the 

whole of his security deposit & the liability of the contractor for past & future compensation shall 

remain unaffected. Power to take possession of or require removal or sell contractor’s plant : In 

the event of the Executive Engineer putting in force either of power (a) or (c) vested in him under 

the preceding clause he may, if he of desires, take possession of all or at the site thereof or 

belonging to the contractor or procured by him and intended to be used for execution of the work 



or any part thereof paying or allowing for the same in account at the contract rates, or in case of 

these not being applicable and correct market rates to be certified by the Executive Engineer 

whose certificate there of shall be final, otherwise the Executive Engineer may be notice in writing 

to the contractor or his clear of the works , foreman or other authorized agent require him to 

remove such tools, plant materials or sores from the premises within a time to be specified in 

such notice and the event of the contractor failing to comply with any such requisition. The 

Executive Engineer may remove them at the contractor’s expenses or sell them by action or 

private sale, on account of the contractor & at his risk in all respect & the certificate of Executive 

Engineer as to the expense for any such removal & the amount of the proceeds & expense of any 

such sale shall be final and conclusive against the Contractor. 

 

Clasue 5 Extension of time : If the contractor shall desire an extension of the time for completion 

of the work on the ground of his having been unavoidable hindered in its execution or on any 

other ground , he shall apply in writing to the Executive Engineer within 30 days of the date of 

hindrance but before the expiry of the contractual period on account of which he desires such 

extension as aforesaid and the competent authority shall, if in his opinion (which shall be final) 

reasonable ground be shown therefore authorize such extension of time if any as may, in his 

opinion be necessary or proper.  

Contractor to submit a return every month on any works claimed Clasue - 5 (a) as extra : The 

contractor shall deliver in the office in the Executive Engineer on of before 10 th day every District 

month during the continuance of the work covered by this contract a return showing details Rates 

mean of any work claimed for as extra and such return shall contain the value of such work as 

The Haryana claimed by the contractor, which value shall be based upon the prices in the 

contract or in PWD Schedule of rates inforce in the District for the time being. The contractor shall 

include in Building & such monthly return particular of all claims of whatsoever kind. However 

arising which at Roads the date thereof, he has or may claim to have against the Executive 

Engineer under or in Branch, respect of, or in any manner arising out of the execution of work and 

the contractor shall Rates for be deemed to have waived all claims not included in such return 

and will no right to that enforce any such claim not so included whatever by the circumstances. 

District .  

Clause 6 Without prejudice to the rights of Haryana Urban Development Authority under any 

clause hereinafter contained on completion of the work, the contractor shall be furnished with a 

Final certificate by the Executive Engineer (thereafter called the Engineer-in-charge) of such 

Certificate completion but no such certificate shall be given nor shall the work be considered to be 

complete until the contractor shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials and rubbish and cleaned off dirt, all woodwork, walls , 

floors other parts of building in, upon or about which the work is to be executed, or of which he 



may have had pos session for the purpose of the execution thereof, and the measurements in the 

said certificate shall be binding and conclusive against the contractor, if the contractor s hall fall to 

comply with the requirements of this clause as to removal of scaffolding, surplus materials and 

rubbish, and cleaning off dirt on or before the date fixed for the completion of the work, the 

Engineer-in-charge may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish and dispose of the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor shall forthwith pay the amount of all expenses so incurred, and s 

hall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for 

any sum actually released by the sales, thereof. 

 

Clause 7 Payments on intermediate certificates to be regarded as advances : - No payment shall 

be made for works estimated to cost less than rupees one thousand till after the whole of the 

works shall have been completed and a certificate of completion given. But, in the case of works 

estimated to cost more than rupees one thousand the contractor shall, on submitting the bill 

therefore, be entitled to receive a monthly payment proportionate to the part thereof approved 

and passed by Engineer-in-charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the contractor. But all such intermediate payment 

shall be regarded as payments by way of advance against the final payment only and not as 

payments for the work actually done and completed & shall not preclude the requiring of bad 

unbound, re-erected, or be considered as on admission of the due performance of the contract or 

and part thereof in any respect, or the securing of any claim, nor shall it conclude, determine or 

effect in any way the powers of the Engineer-in-charge under these terms and conditions or any 

of them as to the final settlement of the accounts or otherwise or any other way very or effect the 

contract. The final bill shall be submitted by the Contractor within one month of the date fixed for 

completion of work, otherwise  the Engineer-in-charge’s certificate of the measurement shall be 

final 7 binding on all parties. The amount payable, however shall be determined after pre audit of 

the bill by the accounts Departments of the authority within 15 days of the presentation of the bill 

by the Engineer-in-charge to the Accounts Department, otherwise the amount already determined 

by Engineer-in-charge shall become binding on both parties Both the Engineer-in-charge and the 

Accounts Department shall inform the contractors be registered post of the facts the movement of 

the final bill and the amount thereof. The deduction referred to in clause I herein before or such 

part there Clause 7 (a) of as may be due to the contractor under this contract shall be payable to 

contractor after a period of three months has lapsed after payment of final bill.  

 

Clause – 8 Bill to be Submitted monthly : A bill shall be submitted by the contractor each month 

on or before the date fixed by the Engineer-in-charge for all work executed in the previous month, 

& the Engineer-in-charge shall take or cause to be taken the requisite measurement for the 



purpose of having the same verified and the claim as far as admissible; adjusted if possible, 

before the expiry of ten days from the presentation of the bill. If the contractor does not submit the 

bill within the time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to 

measure up the said work in the presence of the Contractor, whose counter signature to the 

measurement list will be sufficient warrant and Engineer-in-charge may prepare a bill from such 

list which shall be binding on the Contractor in all respects. 

 

Clause -9 Bill to be on printed forms : – The Contractor shall submit all bills in triplicate on printed 

forms to be had on application from the office of the Engineer-in-charge , and the charge in the 

bill shall always be entered at the rate specified in the tender or in the case of any extra works 

ordered in pursuance of those conditions, and not mentioned or provided for in the tender at the 

rtes hereinafter provided for such works. 

 

Clause – 10 If the specification estimate of the work provide for the use of any special description 

of materials to be supplied from Engineer-in-charge’s store or if it is required that the Contractor 

shall use certain stores to be provided by the Engineer-in-charge(such materials and stores, and 

the prices to be charged therefore as hereinafter mentioned being so far as practicable for the 

convenience of the contractor but not so as in any way to control the meaning or effect of this 

contract specified in the schedule or memorandum hereto annexed), the Contractor shall be 

supplied with such materials & stores required from time to time to be used by him for the 

purpose of the contract only, and the value of the full quantity of materials and stores so supplied 

to the rates specified in the said schedule or memorandum may be set off or deducted from any 

sums then due, or thereafter to become due to the Contractor under the Contract, or otherwise, 

against or from the security deposit. All material supplied to the Contractor shall remain the 

property of the HUDA and shall be kept in sale custody of contractor but shall not an any account 

be removed from the site of the work without the written permission of the Engineer-in charge, 

and shall at all times be opened to inspection by him. Any such materials unused and in perfectly 

good condition at the time of the completion of the Contract, shall be returned to the Engineer-in-

charge’s store if by a notice written under his hand be shall or require but the Contractor shall not 

be entitled to return any such materials without such, consent, and shall have no claims for 

compensation on account of any such materials so supplied to him to him as aforesaid being 

unused by him, or for any wastage in or damage to any such materials. 

 

Clause 11 Works to be executed in accordance with specifications, drawings, orders etc : – he 

Contractors shall execute the whole & every part of the work in the most substantial & workman 

like manner, and both as regard materials and otherwise every respect in strict accordance with 

Haryana P.W.D. specifications latest edition specifications or otherwise as may be specifically’ 



provided for. The Contractor shall also confirm exactly, fully and faithfully to the designs, 

drawings, and instructions in writing relating to the works signed by the Engineer-in-charge and 

lodged in the office, and to which the contractor shall be entitled to access, at such office or on 

the site of the work for the purpose of inspection during office hours the and contractor shall. If he 

so requires, be entitled at his own expense to make or cause to be made copies of the 

specifications & of all such designs, drawings and instructions as aforesaid. 

 

Clause 11A Removal of employees, workmen and foreman : The Engineer-in-charge shall have 

full powers at all times to objects to employment of any workman, foreman or other employees on 

the works by the contractor, and if the contractor shall receive notice in writing from the Engineer-

in-charge requesting the removal of any such Man or men from the work , the contractor comply 

with the request forthwith. No such workman, foreman or other employee after his removal from 

the works by the Engineer-in-charge shall be re-employed or re-instated on the works by the 

contractor at any time, except with the previous approval in writing of the Engineer-in-charge. The 

contractor shall not be entitled to demand the reason from the Engineer in charge for requiring 

the removal of any such workman, foreman, or other employee. 

 

Clause 12 Alternations in specifications & designs : – the Engineer-in-charge shall have power to 

make any alteration or omissions or additions from the original specification, drawings, designs, 

and instruction, that may appear to him to be necessary or advisable during the progress of the 

work, and the contractor shall be bound to carry out the work in accordance with any instructions 

which may be given to him in writing dully signed by the Engineer-in-charge and such alternations 

omissions, additions or substitutions shall not invalidate the contract, and any altered, additional 

or substituted work which the contractor may be directed to do in the manner above specified as 

part of the work shall be carried  out by the contractor on the same conditions in all respects on 

which he agreed to do the main work , and at the same rates as specified in the tender for the 

main work. The time for the completion of the works shall be extended in the proportion that the 

altered additional or submitted work bears to the original contract work, and the certificate of the 

Engineer in- charge shall be conclusive as to such proportion. If the altered, additional or sub 

situated work includes any c lass of work, for which no rate is specified in this contract, then such 

class of work s hall be carried out at the rates entered in Haryana schedule of rates, subject to 

the same percentage above or below for items and if such class or work is not entered in the 

Haryana PWD Schedule of rates, then the contractor shall within seven days of the date of his 

receipt of the order to carry out the work inform the Engineer-in-charge of the rate which it is his 

intension to the charge for such class of work, and the Engineer-in-charge does not agree of his 

rte, he shall give notice in writing be at liberty to cancel his order to carry out such class of work, 

and arrange to carry to out in such manner as he may consider advisable, provide always that the 



contractor or shall commence work or incur any expenditure in regard thereto before the rates 

shall have been determined as lastly herein before mentioned, than and in such case he shall 

only be entitled to be paid in respect of the work carried out or expenditure incurred by him Prior  

to the date of the determination of the rates as aforesaid according to such rate or rates as shall 

be fixed by Engineer-in-charge. In the event of a dispute the decision of the Superintending 

Engineer, HUDA shall be final. 

Clause 13 No compensation for alteration in restriction of work to be carried out : – If at any  time 

after the commencement of the work the Haryana Urban Development Authority shall for any 

reason whatsoever not require the whole work thereof as specified in the tender to be carried out, 

the Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have no 

claim to any payment or compensation, whatsoever on account of any profit or advantage, which 

he might have derived from execution of the work in full but which he did not derive in 

consequence of the full amount of the work not having been carried out, neither shall have any 

claim for compensation by reason of any alteration having been made in the original specification, 

drawings, designs and instructions which shall invoice any curtailment of the work as originally 

contemplated.  

Clause 14 Action & compensation payable in case of bad work : – If it s hall appear to the  

Engineer-in-charge or his subordinate-in-charge of the work , that any work has been executed 

with unsound, imperfect or unskillful workmanship or with material of any inferior description or 

that any materials or articles provided by him for the execution of the work are unsound or of a 

quality inferior to the contracted for, or otherwise not in accordance with the contract, the 

contractor shall on demand, in writing from Engineer-in-charge specifying the work materials or 

articles complained of not withstanding that the same may have been inadvertently passed 

certified & paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in 

paid as the case any require or as the case may be, remove the materials or articles so specified 

and provide other proper and suitable material or articles at his own proper charge and cost; and 

in the event of his failing to do so within a period to be specified by the Engineer-in-charge in his 

demand aforesaid, then the contractor shall be liable to pay compensation at the rate of one 

percent or the amount of the estimate for every day not exceeding the days, while his failure to do 

so shall continue and in case of any such failure the Engineer-in-charge may rectify or remove, 

and re-execute the work remove and replace with other materials or articles complained of as the 

case may at the risk and expense in all respects of the contractor. 

 
Clause 15 Work to be open to specifications, Contract or responsible Agent to be present : -All 

works under or in course of execution of executed in pursuance of the contract shall at all times 

be open to the inspection and supervision of the Engineer –in-charge and his subordinates and 

the contractor shall at all times, during the usual working hours, and at all other times at which 

reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work 



shall have been given to the contractor, either himself be present for that propose order given to 

the contractor’s agent shall be considered to have the same force as if they had been given to the 

contractor himself.  

 

Clause 16 Notice to be given before work is covered up :- The contractor shall give not less than 

five day’s notice in writing to the Engineer-in-charge or his subordinate in - charge of the work 

before covering up or otherwise placing beyond the reach of measurement any work in order that 

same may be measured & contract dimensions thereof be taken before the same is so covered 

up or placed beyond the reach of  measurement and shall not cover or place beyond the reach of 

measurement any work without the consent in writing of the Engineer-in-charge or his 

subordinate-in-charge of the work, and if any work shall be covered up or placed behind the 

reach of measurement without such notice having been given or consent obtained, the same 

shall be uncovered at the contractor expense, or in default thereof no payment or allowance shall 

be made for such work or the materials with which the same was executed. 

 

Clause 17 Contractor liable for damage done and for imperfections for 3 months after certificate: - 

If the contractor or his work people or his servants shall break, deface, injure or destroy any part 

of a building in which they may be working or any building, road fence, enclosure or grass land 

cultivated ground contiguous to the premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work while in progress from any cause whatever 

or any imperfections become apparent in three month after the certificate final or other of its 

completions shall have been given by Engineer-in-charge as aforesaid the contractor shall make 

the same good at his own expense or in default the Engineer-in charge may cause the same to 

be made good by other workman, and deduct the expense (of which the certificate of the 

Engineer-in-charge shall be final) from any sums that may be then, or at any time thereafter may 

become due to the contractor or from his security deposit or, of a sufficient portion thereof.  

 

Clause 18 Contractor to supply ladders, plant, scaffolding etc. : - The contractor shall supply at 

his own cost all material except such special materials if any may in accordance with the contract 

be supplied from the Engineer-in-charge’s stores plant, tools appliances, implements , ladders, 

cordage, take scaffolding and temporary works, requisite or proper execution of the work , 

whether original, altered or substituted, and whether included in the specifications or other 

documents forming part of the contract or referred to in these And be conditions or not, or which 

may be necessary for the purpose of satisfying of complying liable for with the requirements of 

the Engineer-in-charge as to any matter as to which under those damages conditions he is 

entitled to be satisfied or which he is entitled to require together with arising from carriage 

therefore to and from the work. The contractor shall also supply without charging non the 



requisite number of persons with the means and material necessary for the purpose of provision 

of setting out works and counting, weighing and assisting in this measurement of lights, 

examination at any time and form time of the work or material, failing which the same may 

fencings be provided by the Engineer-in-charge at the expense of the contractor and the expense 

etc. may be deducted from any money due to the contractor under the contract, or from his 

security deposit or the proceed of sale thereof, or of a sufficient portion thereof the contractor 

shall also provide all necessary fencing and lights required to protect, the public from accident 

and shall be bound to bear the expenses of deference or every suit, action or other proceedings 

at law that may be brought any person for injury sustained. Drawing to neglect of the above 

precautions, and to pay any damages and cost which may be awarded in any such suit, action or 

proceedings to any such persons or which may with the consent of the contractor be paid to 

compromise any claim by any such person.  

 
Clause 19 No female labourer shall be employed within the limits of Cantonment.  
 
Clause 19A No labourer below the age of 12 years shall be employed on the work.  
 
Clause 19B The contractor shall pay his labourer not less than the wages determined …C-   
 

 

Clause 20A Contractor liable for payment of compensation to injured workmen or in case of  

death of his relations :- In every case in which virtue of the provisions of Section 12, subsection 

(1) of the workman’s compensation Act, 1923 Haryana Urban Development Authority is obliged to 

pay compensation to workman employed by the contractor, in execution of the Haryana Urban 

Development Authority will recover from the contractor the amount of the compensation so paid & 

without prejudice to the right of Haryana Urban Development Authority under sector 12, sub 

sector (2), of the said Act, Haryana Urban Development Authority s hall be at liberty to recover 

such amount or any part thereof deducting inform the security or from any sum due by Haryana 

Urban Development Authority to the contractor whether under this contract or otherwise Haryana 

Urban Development Authority shall not be bound to contest any claim made against it under 

section 12 sub section (1) of the said Act upon his giving to Haryana Urban Development 

Authority full security for all costs for which Haryana Urban Development Authority might become 

liable in consequence of contesting such claim.  

 
Clause 21 Works not to be Subject. Contract may be rescind & security deposit forfeited:- The 

contract shall not be assigned or subject without the written approval of the Engineer-in charge.   

And if the contractor shall resign or subject his contractor attempt so to do or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempts so 

to do or if any bribe gratuity, gift, loan, perquisite, to reward or advantage, pecuniary or otherwise 

shall either directly or in directly be given, promise or offered by the contractor or any of his 



servants or agents to any public officer or person in the employ of Haryana Urban Development 

Authority. In any way relating to his officer or employment of if any such officer person shall 

becomes in any way directly or indirectly interested in the contract, the Engineer-in-charge may 

thereupon by notice in writing rescind the contract and security deposit of the contract shall 

thereupon stand forfeited and be absolutely at the disposal of Haryana Urban Development 

Authority and the same consequence shall ensure as if the contract had been rescind under 

clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any 

work therefore actually performed under the contract.  
 
Clause 22 Sum payable by way of compensation to be considered as reasonable compensation 

with reference to actual loss : All s ums payable by any way of compensation to Haryana Urban 

Development Authority without reference to the actual loss or damage sustained, and whether or 

not any damage shall have been sustained.  

 
Clause 22A Deductions of amounts of Government on any account whatsoever to be permissible 

from sums payable to a contractor : Any excess payment made to the contractor inadvertently or 

otherwise under this contract or on any account whether & any other sum found to be due to 

Haryana Urban Development Authority, the contractors in respect of his contract or any other 

contract of work order or on any account whether may be deducted from any sum whatever, 

payable by Haryana Urban Development Authority the contractor either in respect of this contract 

or and work order or control account by any other department of the Government / Haryana 

Urban Development Authority. 

 

Clause 23 Changes in constitution of firm :- In the case of a tender by partners any change in the 

constitution of the firm shall be forthwith notified by the contractor to the Engineer-in charge for is 

information.  

 
Clause 24 Work to be under direction of Superintending Engineer :- All works to be executed, 

under the contract shall be executed under the directions of and subject to the approval in all 

respect of the Superintending Engineer of the Haryana Urban Contractor Witness Executive 

Engineer Development Authority circle, GGN for the time being who shall be entitled to direct at 

what point or points and in what manner they are to be commenced or from time to time carried 
on.  
 
Clause 25 Claims for payments of an extra ordinary nature to be referred to HUDA for decisions : 

No claim for payment of an extraordinary nature, such as claims for a bonus for extra labour 

employed in completing the work before the expiry of the contractual period at the request of the 

Engineer-in-charge or claims for compensation where work has been temporary brought to a 

stain still through no fault of the contractor shall be allowed unless & to the extent that the same s 

hall have been expressly sanctioned by the Haryana Urban Development Authority. 



Clause 25(A) (i) If any dispute or difference of any kind what so ever shall arise between the 

HUDA / or the authorized representative of HUDA and the contractor in connection with or arising 

out of the contract the execution of the work what is (i) whether before its commencement or 

during the progress of the work or after its completion, (ii) and whether before or after the 

termination abandonment or breach of the contract. It shall in the first instance, be referred to for 

being settled by the Executive Engineer-in-charge of the work at the time and Executive 

Engineer-in-charge shall with in a period of sixty days after being requested in writing by the 

contractor to do so, convey his decision to the contractor, and subject to arbitration as hereinafter 

provided such decision in respect of every matter so referred, shall be final and binding upon the 

contractor. In case the work is already in progress, the contractor will proceed with the execution 

of the work on the receipt of the decision by the Executive Engineer-in-charge as aforesaid with 

all due diligence whether HUDA or authorized representative of HUDA or contractor requires 

arbitration as hereinafter provided for, or not. If the Executive Engineer –in-charge of the work 

has conveyed his decision to the contractor and no claim to arbitration has been filed with him by 

the contractor within a period of sixty days from the receipt of letter communicating the decision, 

the said decision shall be final and binding upon the contractor and will not be a subject matter of 

arbitration at all. If the Executive Engineer –in-charge of the work fails to convey his decision 

within a period of sixty days, as aforesaid the contractor from the date on which request has been 

made to the Executive Engineer-in-charge request the Engineer-in-Chief / Chief Engineer, HUDA 

that the matters in dispute be referred to arbitration, as hereinafter provided.  

(ii) All dispute or difference in respect of which the decision is not final and conclusive, shall at the 

request in wiring of either party, made in a communication sent through Registered A.D. Post, be 

referred to the sole arbitration of any serving Superintending Engineer of HUDA, to be nominated 

by designation by the Engineer-in-Chief / Chief Engineer, HUDA at the relevant time. It will be no 

objection to any such appointment that the arbitrator, so appointed, is a Govt. servant / in service 

of HUDA or that he had to deal with the matters to which the contract relates and the course of 

this duties as a Govt. servant / service of HUDA, he has expressed his views on all or any of the 

matters in dispute. The Arbitrator to whom the matters is originally referred being transferred or 

vacating his office, his successor-in-office, as such shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. Or In case the arbitrator nominated by the 

Engineer - in - Chief / Chief Engineer, HUDA is unable or unwilling to act as such for any reason, 

whatsoever , the Engineer - in - Chief / Chief Engineer HUDA shall be competent to appoint and 

nominate any other Superintending Engineer of HUDA as arbitrator in his place and the arbitrator 

so appointed shall be entitled to proceed with the reference. (iii) It is also a term of this arbitration 

agreement that no person other than a person appointed by the Engineer-in-Chief / Chief 

Engineer, HUDA, shall act as a arbitrator and if for any reason that is not possible the matter shall 



not be referred to arbitration at all. In all cases where aggregate amount award in respect of each 

claim and counter / claim separately. 

(iv) The arbitrator shall award separately giving his awards against each claim and dispute raised 
by either party including any counterclaim individually and that any lump-sum award shall not be 
legally enforceable. (v) The following matters shall not lie within the purview of arbitration :- 

a) Any dispute relating to the levy of compensation as liquidated damages, which has already 
been referred to the Superintending Engineer and is being heard or / and has been finally 
decided by the Superintending Engineer, Engineer-in-charge of the work.  

b) Any dispute in respect of subsituated, altered, additional work/ omitted work / defective work 
referred by the contractor for the decision of Superintending Engineer-in-charge of the work, if it is 
being heard or has already been decided by the said Superintending Engineer. 

c) Any dispute regarding the scope of work or its execution or suspension or abandonment that 
has been referred by the contractor for the decision of the HUDA and has been so decided finally 
by the HUDA.  

(vi) The independent claims of the party other than the one getting the arbitrator appointed, as 
also counter-c laims of any party will be entertained by the arbitrator notwithstanding that the 
arbitrator had been appointed at the instance of the other party. 

(vii) It is also a terms of this arbitrator agreement that where the party invoking arbitrator is the 
contractor, no reference for arbitrator shall be maintainable unless the contractor, furnishes to the 
satisfaction of the Executive Engineer-in-Charge of the work, a security deposit of a sum 
etermined according to details given below and the sum so deposited shall, on the termination of 
the arbitration proceedings, be adjusted against the cost, if any awarded by the arbitrator against 
the claimant part and the balance remaining after such adjustment or whole sum in the absence 
of any such cost being awarded, will be refund to him within one month from the date of award. 
 

Amount of claims       Rate of security deposit   

i) For claims below Rs. 10,000/- 2% of amount claimed. 

ii) For claims of Rs. 10,000/- and     5% of amount claimed. 

    Above & below Rs. 1,00,000/- 

iii) For claims of Rs. 1,00,000/-     7.5% of amount claimed. 

    and above 

The stamp fee due on the award shall be payable by the part as 

 desired by the arbitrator and in the event of such party’s default the stamp fee 

shall be recoverable from any other sum due to such party under this or any other contract. 

(viii) The venue of arbitration shall be such places as may be fixed by the arbitrator at his sole 

discretion. The work under the contrac t shall continue during the arbitration proceedings. 

(ix) Neither party shall be entitled to bring a claims for arbitration If the appointment of s uch 

arbitrator has not been applied within 6 months :-  

a) Of the date of completion of the work as certified by Executive Engineer –in-Charge , 



or  

b) Of the date of abandonment of the work, or 

c) Of its non-commencement within 6 months from the date of allotment or written orders 

to commence the work as applicable, or 

d) Of the completion of the work through any alternative agency or means after withdrawal of the 

work from the contractor in whole or in part and / or its rescission, or  

e) Of receiving an information from the Executive Engineer-in-Charge of the work that final 

payment due to or recovery from the contractor had been determined which hereinafter may 

acknowledge and / or receive. Whichever of (a) or (e) above is the latest.  If the matter is no 

referred to arbitration within the period prescribed above, all the rights and claims of any party 

under the contract shall be deemed to have been forfeited and absolutely barred by time even for 

civil litigation notwithstanding.  

(x) It is also a term of this arbitration agreement that no question relating to this contract shall be 

brought before any civil Courts without first invoking and completing the arbitration proceedings 

as above if the scope of the arbitration specified herein covers issues that can be brought before 

the arbitration i.e. any matter that can be referred to arbitration shall not be brought before a Civil 

Court. The pendency of arbitration proceedings shall not disentitle the Engineer-in- Charge, 

HUDA to terminate the contract and make alternative arrangements for the completion of the 

work.  

(xi) The arbitrator shall be deemed to have entered on the reference, on the day hereinafter 

issues notices to the parties fixing the first date of hearing. The arbitrator may, from time to time, 

with the consent of the parties enlarge the initial time for making and publishing the award. 

(xii) It is also a term of this arbitration agreement that subject to the stipulation, herein mentioned 

the arbitration proceedings shall be conducted in accordance with the provisions of Arbitration 

Act, 1996 or any other laws in force from the time being. 

 

Clause 26 No alteration in contract rates shall be admissible in consequence or fluctuation in 

railway freight when such railway freight is on account of material which is required by the 

contractor in the manufacture of an article to be supplied under this contract e.g. fluctuation on 

railway freight on coal required for burning bricks will not be taken in to consideration or for & 

article which from part of a finished work for the purpose of this clause, similarly no alternation in 

rates will be allowed  when a manufactured article is transported by rail from place A to place B to 

form part of finished work. 

 
Clause 27 Lump sum estimate :- When the es timate on which a tender is made include lump - 

sum provis ion in respect of parts of the work, the contractor shall be entitled to payment in 

respect of the item of work involved or the part of the work in question at the same rates as are 

payable under this contract for such items or the part of the work in question is not in the opinion 



of the Engineer-in-charge, measurable, the Engineer-in-charge may at his discretion, pay the 

lump sum amount entered in the estimate and the certificate, in writing, of the Engineer-in-charge 

shall be final and conclusive against the contractor with regard to any sum payable to him under 

the provisions of this clause. 

Clause 28 Action where no sp ecifications – In case of any c lass of work for which there is no 

such specifications as is mentioned in Rule 1, such work s hall be carried out in accordance with 

the district specification & in the event of there being no district specification, than in such case, 

the work shall be carried out in all respect in accordance with the instructions & requirements of 

the Engineer-in-charge.  

Clause 29 Definition on work :- The expression “work” or “work” where used in these conditions 

shall unless there by something either in subject or context repugnant to such construct on be 

constructed & taken to mean the work by virtue to the contracted to be executed whether 

temporary or permanent & whether original, altered, substituted or additional. 

 

Clause 30 The percentage referred to at page -7 of the tender will be calculated on the gross 

amount (value of finished work including cost of materials whether purchased from Haryana 

Urban Development Authority or direct) of (1) the items of work to which the rates in the tender 

apply & also see the items of work for which rate exist in the Haryana PWD Schedule of Rates 

1988.  

 
 
Clause 31 Unless otherwise provided for in the contract, the them “Engineer-in-charge” referred 

to in the tender & contract for the work means Executive Engineer, HUDA, Division Panchkula . 

 

Clause 32 The contractor shall be responsible for making his own arrangements for securing 

priorities and licences for the materials and their transportation required for the works and 

Engineer-in-Charge s hall not be held responsible in any way for making such arrangements. 

 

Clause 33 The contractor undertakes that he is not related to any of the officers employed by the 

Haryana Urban Development Authority. 

 

Clause 34 No pit shall be dug by the contractor near the site of the works for taking out earth for 

use on the work in case of default, the pit so dug will be filled in by the department at the cost of 

the contractor plus 14% departmental charges.  

 

Clause 35 When however he final bill is likely to be for a plus amount 75% of the security deposit 



will be released after three months of taking the final measurement and balance 25% kept as a 

safeguard against any recovery becoming due a result of the check of the final bill and will be 

refunded after the final bill is passed.  

 

Clause 36 All royalty and compensation for the building stone, bajri and s tone metal or any other 

material should be included in the rates to be quoted and is payable by the contractor. 

 

Clause 37 The rates given are for the finished work inclusive of octroi charges, sales tax and all 

other taxes as applicable. 

 

Clause 38 It will be the responsibility of the contractor to ensure that trees at the site of work and 

in the vicinity or their fruit etc. are not damaged by his labour or agent. Cost of damage done, if 

any, will be assessed at the discretion of the Engineer-in-Charge and deducted from the bill of the 

contractor. 

 
Clause 39 The contractor s hall provide at his own cost separate latrine, bathing enclosures and 

platform for use of the men and women labour and keep them clean to the satisfaction of the 

Engineer –in-Charge. He s hould also arrange at his own expense for clean drinking water 

housing, medical facilities necessary for the welfare of the labour employed at his work . in case 

of his failure the same shall be provided by the HUDA at contractor’s cost. Any dispute regarding 

this will be settled by the Engineer-in-Charge whose dec ision will be final and binding. Contractor 

will also follow the fair wages clause attached. 

 

Clause 40 Any material left on the site of work after one month from the date of completion of the 
work shall become the property of the HUDA and no payment shall be made for it. 
 
Clause 41 The amount of work can be increased or decreased according to the requirement of 
the department and no claim what so ever on this account will be entertained. 
 
Clause 42 HUDA reserve the option to tak e away any items of the work or part there of at any 
time during the currency of the contract and re-allot it to another agency with due 
notice to the contractor without liability or compensation. 
 
Clause 43 No c laim on account of fluctuation in prices due to war or any other cause will be 
entertained. 
 
Clause 44 The contractor shall be liable to make good all damage caused by breakage from the 
moment the store are handed over to his charge. 
 
Clause 45 No compensation whatever will be payable on account of any delay or default in the 
supply of material mentioned in the “List of material to be issued to the contractor by 
the department and consequent delay in the execution of work. 
 
Clause 46 The contractor will inform the C.M.O. about the employment of labour on the work for 
carrying out Malaria Surveillance. 



 
Clause 47 The terms and c onditions of the agreement have been explained to me / us and I/We 
clearly understand them. 
 
Clause 48 All type of cautionary board, signals for safe and smooth execution of work, diversion 
of traffic etc., shall be provided by the contractor at his own cost and nothing extra is 
payable on this account. 
 
Clause 49 With the issue of allotment letter in the name of lowest agency made by the Executive 
Engineer, the agreement shall stand concluded and all the clauses, terms and conditions 
mentioned above and in the tender form shall be applicable, even when the agreement for the 
work is not signed by the contractor / firm. 



 

HARYANA URBAN DEVELOPMENT AUTHORITY 
CONTR ACTS LABOUR REGULATIONS 

1. Short Title - These regulations may be called Haryana (1) Public works Department Contractor 
Labour Regulation. Definitions - In these regulation unless otherwise expressed 2. or indicated 
the following works & expressions shall have meaning given herein against them respectively that 
is to say. 
a) “Labour” means workers employed by contractor directly or indirectly through a sub contractor 
or other person or by an agent on his behalf. 
 
b) “Fair wages” means wages whether for time or place work notified for the work by district 
authority & where such wages have not been so notified the wages prescribed by the Haryana 
Public Works department for the district in which the work is done. 
 
c) “Contractor” shall include every person whether a subcontractor or of Agent employing labour 
on the work taken on contract. 
 
d) “Wages” shall have the same meaning as defined in the payment of Wages Act, 1986, & 
include time & piece rates wages. 
 
3. Display of notices regarding Wages, etc. – The contractor shall before he commences his work 
on contract display & correctly maintained & continue to display & correctly maintain in a clean & 
legible condition in conspicuous places on the work notices in English & in local Indian language 
spoken by the majority of workers giving, the fair wages notified or prescribed by the Haryana 
Public Works, Department & the hours of work for which such wage are earned. 
 
4. Payment of wages (1) Wages due to every worker shall be paid to him direct. (2) All wages 
shall be paid in current coin or currency or in both. 
 
FIXATION OF WAGES PERIODS : 
 
5. (i) The contractor shall fix wages period in respect of which the wages shall be 
payable. 
(ii) No wages periods shall exceed one month. 
(iii) Wages of every workman employed on the contract shall be paid before expiry 
of ten days after the last day of the wage period in respect of which the wages 
are payable. 
(iv) When the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the day 
suc ceeding the one on which his employment is terminated. 
(v) All the payments of wages shall be made on working day. 
 
6. Wages book & Wages Slips etc. 
[1] The contractor shall maintain a Wage book of each worker in such form as 
may be convenient, but the same s hall include the following particulars :- 
(a) Rate of daily or monthly wages . 
(b) Nature of work on which employed. 
(c) Total Number of days worked during each wage period. 
(d) Total amount payable for the work during each wage period. 
(e) All deduction made from the wages with an indication in each case or the 
ground for which the deduction is made. 
(f) Wages actually paid for each wages period. 
[2] The contractor shall also maintain a wage slip for each worker employed on the work. 



[3] The authority competent to accept the contract may grant an exemption from the maintenance 
of Wage Book & Slips to a contractor who in his opinion may not directly or indirectly employ 
more than 50 persons on the work.  
 
7. [1] Fines & deductions which may be made from wages 7 (1) The wages of a worker shall be 
paid to him without any deduction of any kind except the following. 
a) Fines 
b) Deduction for absence from duty, i.e. from the place or places where by the term of his 
employment he is required to work. The amount of deductions shall be in proportion to the period 
for which is absent. 
c) Deduction for damage to or loss of goods expressly entrusted to the employed persons for 
custody or for less or money for which he is required to account, where such damage or loss is 
directly attributable to his neglect or default. 
d) Any other deductions which Haryana Urban Development Authority may from time to time 
allow. 
[2] No Fine shall be imposed on a worker & no deduction for damage of loss shall made be from 
his wages until the worker has been given an opportunity of showing cases against such fines or 
deduction. 
[3] The total amount of fines which may be imposed in any one wage period on a worker shall not 
exceed equal to five pasha in a rupee of the wage payable to him in respect of that wages period. 
[4] No fine imposed on a worker shall be recovered from him by installment of after expiry of 60 
days from the date on which it was imposed. 
 
8. Register of fines etc. – 8 [1] The contractor shall maintain a register of fines & of all deductions 
for damage or loss. Such register shall mention the reason for which fine was imposed or 
deductions for damage or loss, which was made. 
[2] The contractor shall maintain a list in English & the local Indian language, clearly defining the 
acts & commissions for which penalty of fine c an be imposed. He shall display such list & 
maintain it in a clear & legible condition in a conspicuous place on the work. 
 
9. Preservation of Books – The wage book, the slip & the register of the fine deduction, required 
to be maintain under this regulations shall be preserved for 12 months after the date of last entry 
made in them.  
 
10. Powers of labour Welfare Officer to make investigation or Enquiry – The labour welfare officer 
or any other person authorized by the Haryana Urban Development Authority on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper 
observances of the wage clause and the provisions of these regulations. He shall investigate into 
any complaint regarding the default made by the contractor or subcontractor in regard to such 
provisions.  
 
11. Report of Labour Welfare Officer – The labour Welfare Officer or any other person authorized 
as aforesaid shall submit a report of the result or his investigation or enquiry to the Executive 
Engineer concerned, indicating the extent if any to which the default has been committed and the 
amount of fine recoverable in respect of the acts of commission if the labourers with a not that 
necessary deduction from the contractor’s bill be made and the wages and the other dues be paid 
to the labourers concerned.  
 
12. Appeal against the decision of Labour Welfare Officer - Any persons aggrieved by the 
decision & recommendation of the Labour Welfare Officer or other person so authorized may 
appeal, the decision to the Labour Commissioner but subject to such appeal, the decision of the 
Officer shall be final and binding upon the contractor. 
 
13. No party shall be allowed to be represented by a lawyer during any investigations enquiry 
appeal or any other proceedings under these regulations . 
 



14. Inspection of register – The contractor shall allow inspection of the wages book & wages Slips 
to any of his workers or to his agent at a convenient time & places after due notice is received or 
the Labour Welfare Officer or any other person authorized by the Haryana Urban Development 
Authority on his behalf.  
 
15. Submission of return – The contractor shall submit periodical return as may be specified from 
time to time.  
 
16. Amendments – The Haryana Urban Development Authority from time to time can amend 
these regulations and or any question as to the application, interpretation or effect of these 
regulations, the decision of the Labour Commissioner to Haryana Government or any other 
person authorized by the Haryana Urban Development Authority in that behalf shall be final. 
 
17. The contractor shall be responsible to provide to the entire satisfaction to the Engineer-in-
charge at his own expenses the following amenities for the Labour employed be him :-  
a) Suitable temporary hutting accommodation. 
b) Trench Latrine, bathing enclosure, platforms , separately for men and women & their regular 
clear Drinking Water. In the event of his failure to provide any or all the amenities, the same shall 
be provided by the Haryana Urban Development Authority & cos t there of shall be recoverable 
from the contractor. Any dispute regarding above points shall be settled by the Engineer-in-
charge and his decision shall be final. 
 
FAIR WAGES CLAUSES 
(a) The contractor shall pay not less than fair wage to labour engaged by him on the 
work.  
Explanation : 
Fair Wage means wage whether for time or piece work notified at the time of inviting tenders of 
the work and where such wages have not been so notified, the wages prescribed by the Public 
Works Department Building and road branch, Haryana for the district, in which the work is done. 
 
(b) The contractor shall, notwithstanding the provisions of any agreement to the contrary, caused 
to be paid fair wages to labours, indirectly engaged on the work including any labour engaged by 
his sub-contractors in connection with the said work, as if the labourers had been directly 
employed by him. 
 
(c) In respect, of labour directly employed on the works for the performances of the contractor’s 
part of this agreement the c ontract shall comply with or cause to be complied with Public Works 
Deptt. Contractor’s Labours Regulations made by Government from time to time in regard to 
payment of wages period, deductions from wages, recovery of wages not paid and deductions 
un-authorisedly made, maintenance of wage register, wage slip, publication of wages and other 
terms of employment inspection and submission of periodical returns and all other matters of s 
uch like nature.  
(d) The Executive Engineer or Sub Divisional Engineer concerned shall have the right to deduct, 
from the money due to the contractor, any sum required or estimate to be required for making 
good the loss suffered by a worker or workers by reason of non fulfillment of conditions of the 
contract for benefit of the workers, non-payment or wages or deductions made from his or their 
wages which are not justified by the terms of the contract, or for non observance of the 
regulations referred to in clause (c) above. 
(e) Vis –a – vis the Haryana Urban Development Authority, the contractor, shall be primarily liable 
for all payments to be made under and for the observance of the regulations aforesaid, without 
prejudice to his right to claim indemnity from his sub contractors.  
(f) The regulations aforesaid shall be deemed to be a part of this contract and any branch thereof 
shall be deemed to be a branch of this contract.  
(g) Attendance card should invariably be issued by the contractor to their workers, which should 
be returned to the contractor concerned at the time of receiving payment of their wages. 
 



(h) Before making payment to the contractors, the authorized concerned should obtain a 
certificate from the contractors that he has made payment to all the workers concerned with the 
execution of work, for which the payment is being made. 
(i) The normal working hours of workers employed by contractors for the execution of work 
allotted to them should be 8 hours per day with a break of 2 hours during summer, one hour 
during winter after continuous work of 4 hours at the most. The spread over should in no case 
exceed 10 hours , workers working beyond these hours, should be paid over time wages, at the 
double the ordinary rates of their wages, calculated by the hour. 



LIST OF MATERIALS TO BE USED BY THE ENGINEER-IN-CHARGE OF 
THE WORKS TO THE CONTRACTOR 

 
NOTES : 
1 All the above materials, will be issued at the place of issue given above & all the cost of 
carriage from the place of issue to site of work will be borne by the contractor & this is included in 
the rate of the work to be carried out by the contractor.  
2. In case any quantity of Cement, steel, coal, or any other controlled or uncontrolled commodity 
for use directly on the aforesaid work of manufacturers of materials required in connection there 
with which is not utilized for the purpose for which it is issued or otherwise disposed off by him or 
spoiled or lost or allowed get destroyed or used in excess of the quantities actually required to be 
used as per specification there –instipulated or these fixed by Engineer-in-charge, the cost of 
such quantities of that materials shall without prejudice to other rights & remedies available to the 
Haryana Urban Development Authority be recoverable from the contractor at the double stock 
rate at which it is agreed to be supplied to the contractor or double the stock rate for the 
quantities issued free of cost. 
 
3. EXCESSIVE/SHORT CONSUMPTION OF MATERIAL RECOVERY FROM THE 
CONTRACTOR 
(a) For excessive consumption of material up to 5% (Five percentage) Recovery will be made 
from the contractor at issue rate plus three percent storage charges. 
 
(b) Excessive consumption of material than 5% (Five percentage) Recovery will be made from 
the contractor for the excessive consumption of materials at penal rates provided in the contract 
plus three percentage storage charge.  
 
(c) For short consumption of material up to 5% (Five percentage) The recovery of cost of 
material, less consumed would be made from the contractor at issue rates. 
 
(d) In case of less consumption by more than 5% (Five percentage( The rates of concerned items 
will be reduced where less materials might have been consumed & the same would be reduced 
proportionate to the materials used shorter than prescribed. However, where if is not possible to 
determine the exact item on which less material has been used, the cost of materials would be 
received from the contractor at issue rate Some detterant action against the contractor would be 
called for by the Divisional Officer & in addition the contractor will be open to disciplinary action by 
Divisional Officer. In cases where the items or work become non –schedule & non agreemental 
due to less consumption of materials, the Executive Engineer may sanction such non schedule & 
non agreement rates up to the power of his technical sanction of the original works. Where 
amounts larger than those mentioned above are involved, the rates will be got approved from the 
competent authorities concerned who can approve such rates upto their powers to sanction 
estimates technically. It should also be left to the Executive Engineer to determine whether the 
structure is affected adversely by less consumption of material & in case where he feels that it is 
likely to be so, it is for him to reject the work & the decision in such matters of Executive Engineer 
shall be final. 3% storage charges will be levied on all materials issued to the 4. contractor from 
stock, the cost of which is recoverable. 
 
5. The Octrol terminal tax, royalty & other taxes & charges on the materials issued shall be born 
by the contractor. 
 
6. The recovery of cement & steel shall be made in the usual manner from the running bills for the 
up to date quantity of such material issued to the contractor not withstanding that lesser quantity 
of cement & steel might have been consumed on the work & the balance quantity may be laying 
in the store, at the site of work. 
7. Material issued at HUDA Store if not used at site will be returned in HUDA Store immediately. 
In case the material is not returned or lesser material is returned recovery at panel rate will be 
made at the rates given in the contract plus storage charges. 



8. The other material mentioned in the list will be supplied to the extent of the separate security 
deposit of suitable amount as per direction of Engineer-in-charge. 



XEN 

AFFIDAVIT 
 
I ………………………………………………….S/o Shri………………………………………………… 

resident of ………………………………………………………………………………………………….. 

Distt……………………………………………….Contractor/ Partner/share holders (Strike out the 

which is not  applicable) ……………………….…………………………………………………..(firm or 

contractor) do hereby 

Solemnly declare as under :- 

1. That the person / firms black listed by HUDA / Haryana Govt. / Govt. of India from time to time 
never had any connection and interest is my business. 

2. That the above said contractor / persons / firms do not have any substituting in my business. 

3. That the said person / firm are not the employee to my firm and are not any way connection 

with my business 

 

DEPONENT 
 
 
WITNESS 
 
 
DATED : 
 
I do here by solemnly declare and affirm that the above declaration is true and correct to the best 
of my knowledge and belief. No part of it is false and nothing has been concealed. 
 
 
DEPONENT 
 
WITNESS 
 
DATED : 
 



 
Applicable w.e.f. 1/3/2009 

HARYANA GOVERNMENT 
Public Works Department 

(Building and road Branch, Ambala Circle) 
Notification 

The 23 rd January 2009 
 

No. SE/PWD, B&R / Ambala / CZC/1 – Minutes of meeting of the Central Zonal Committee on 
Haryana Public Works Department, Schedule of rates, 1988 Second Edition held on 14/2/2009 at 
Ambala Cantt and approved by the Direction Committee of Chief Engineer received vide  
Engineer-in-Chief, Haryana PWD (B&R) , Chandigarh No. 35-WI- 07/452/WI dated 22/1/2009. 
 
The Direction Committee of Chief Engineer discussed the recommendations of the Central Zonal 
Committee and approved the fixation of the following premium on various chapters of Haryana 
PWD Schedule of Rates 1988, 2

nd
  Edition. These premium will be applicable from 1

st
  February , 

2009. 
 
Chapter    Description Premia fixed 
No. 
 
        Through Rate Labour Rate 
1  2         3 

1. Daily Wages :      The rate to be paid as per minimum  

       wages Act only in Case of items not  

       covered in minimum wages Act,  

       respective D.C.‘s rates to be applicable. 

 

2. Monthly Wages      No Rates Fixed 

3. Materials       NIL 

4. Loading and Unloading 

(a) Item No. 4.1 to 4.2, 4.5, 4.9, 4.10, (b), 4.13    350% above 

4.20 to 4.24, and 4.25, (a) 

(b) All – other items except Item No. 4.1, 4.2, 4.5, 4.9   350% above 

4.10, (b) 4.13, 4.20 to 4.24, and 4.25 (a) 

5. Carriage : 

(a) Item No. 5.2 (By mechanical transport) i) Upto 25 Kms.  300% above 

        ii) Above 25 Kms. 285% above 

(b) Al items other than item 5.2 150% above 



6. Earth Work : 

(a) Item No. 6.1 to 6.6 except Item No. 6.2 (g) (iv)   350% above 

6.2 (g) (v) and 6.4 

(b) Item No. 6.2 (g) (iv) and 6.2 (g) (v) (compaction)   110% above 

(c) Item No. 6.4 (Earth Compensation)     700% above 

(d) Item No. 6.7, 6.10 to 6.14 and 6.16 to 6.27    300% above 

(e) Item No. 6.8 & 6.9 300% above 

(f) Item No. 6.15 (a) and (b) (Anti Termite)    200% above 200% above 

7. Rock Cutting        350% above 

8. Demolition        450% above 

9. Centering and Shuttering      225% above 275% above 

         

        Through Rate Labour Rate 

1 2         3 

10. Concrete 

(a) All items except item No. 10.67 to 10.69,    340% above 370% above 

10.74 to 10.76 

(b) Item No. 10.67 to 10.69, 10.74 to 10.76    340% above 370% above 

11. Brick work      400% above 400% above 

12. Stone Masonry     200% above 250% above 

13. Hoisting and Roofing : 

(a) All items except item No. 13.11, 

13.13, 13.14, 13.18 and 13.43 to 13.49    200% above 250% above 

(b) Item No. 13.11, 13.13, and 13.14 (Terracing)   400% above 400% above 

(c) Item No. 13.43 to 13.49 (C.I. items)    350% above 350% above 

(d) Item No. 13.18 (G.I. Sheet roofing)    240% above 300% above 

14. Flooring and Dados 

(a) All items except item No. 14.19 to 14.24 



And 14.48 to 14.70     340% above  500% above 

(b) Item No. 14.19 to 14.24 (Brick Flooring)    400% above 370% above 

(c) i) item No. 14.48 (a-i) & (b-i) (Glazed Tiles)   95% above 230% above 

ii) Item No. 14.48 (a-ii) & (b-ii) (Glazed Tiles)   95% above 120% above 

(d) Item No. 14.49 to 14.52 (Marble Stones)   90% above 90% above 

(e) Item No. 14.53 -- 60% above 

(f) Item No. 14.54 to 14.61 (Stones other than Kotah)   125% above 125% above 

(g) Item No. 14.62 to 14.66 (Kotah Stones items)   200% above 150% above 

(h) Item No. 14.67 to 14.70 (W ooden Flooring)    200% above 200% above 

15. Plastering and Pointing      340% above 340% above 

16. Painting, Varnishing, White W ashing / Distempering   125% above 140% above 

17. Wood Work 

(a) Item No. 17.1 to 17.89      250% above 250% above 

(b) Item No. 17.90 to 17.92 & 17.94 (Factory manufactured  250% above 250% above 

doors) 

(c) Item No. 17.93 (Flush door shutter)     150% above 160% above 

18. Steel and Iron Work : 

(a) Item No. 18.22       350% above 450% above 

(b) Other items of steel work      325% above 350% above. 

(except Item No. 18.22) 

 

 

 

Through Rate Labour Rate 

1 2          3 

19. Lining : 

(a) All items except Item No. 19.29 To 19.32    340% above 340% above 

(b) Item No. 19.29 to 19.32      410% above 410% above 



20. Outlets    410% above 410% above 

21. Pile Foundations   325% above --- 

22. Well Sinking        325% above 

23. River and Canal Protection Work : 

(a) Item No. 23.39 only (Dumping Stone) -----    400% above 

(b) Labour rate of items (except Item No. 23.38 & 23.39) -----  300% above 

(c) Through rate of an items except item No. 23.1   325% above (for  

to 23.8, 23.10 to 23.37 & 23.39 to 23.47.    estimate purpose 

        only) 

(d) Item No. 23.38 (Wire crates)      325% above 325% above 

24. Road Work 

(a) Labour rate of all item -----      310% above 

(b) Through rate of Item No. 24.34 – 24.35 & 24.38   325% above  

Expansion joints & road cut 

(c) Item No. 24.36 (Barbed wire fencing)    300% above 

25. Maintenance of Furniture      175% above 215% above 

26. Miscellaneous       130% above 

27. Quantities of Materials No rates involved 

28. W ater Supply for Plains : 

(a) All other items except item No. 28.1 to 28.6,    250% above 

(a to e & f to i) 28.18 to 28.19 & 28.50 

(b) Item No. 28.1 to 28.6, (a to e)28.18 to 28.19    300% above 

(c) Item No. 28.1 to 28.6 (f to i)      300% above 

(d) Item No. 28.50 (a) only      800% above 

(e) Item No. 28.50 (b to e)      300% above 

29. Sewerage and Drainage : 

(a) All item No. 29.1, 29.2 & 29.25 to 29.51    100% above 

(b) Item No. 29.52 to 29.56 280% above    280% above 



(c) All other except item No. 29.1, 29.2 & 29.25 to 29.56  375% above 375% above 

30. Sanitary installations 

(a) All other items except item No. 30.53, 30.59,    250% above 250% above 

30.84 to 30.94 and 30.114 (b) and (d) 

(b) Item No. 30.84 to 30.86, 30.88 to 30.91,    300% above 275% above 

30.114 (b) and (d) 

(c) Item No. 30.87, 30.92 to 30.94 225% above 225% above 

(d) Item No. 30.53 to 30.59      Rs. 1500/- each 250% above. 

(for estimate purpose) 

        Through Rate Labour Rate 

1 2         3 

31. Electric Installations : 

(a) Item No. 31.1 to 31.7, 31.19, 31.20, 31.35 130% above ----- 

(b) Item No. 31.8 to 31.11 130% above ----- 

(c) Item No. 31.12 (a) main switches Category (a) type 150% above ----- 

(d) Item No. 31.12 (a) and (b) main switches     150% above   

  And BDBS (category B and C only) 

(e) Item No. 31.25 to 31.29 140% above ----- 

(f) Item No. 31.32 175% above ----- 

(g) Item No. 31.13, 31.14 and 31.33 175% above ----- 

(h) Item No. 31.21 175% above ----- 

(i) Item No. 31.24 180% above -- 

(j) Item No. 31.22 All Items except 31.22     180% above -- 

(iv, vi, x, xiii, xiv, xvii & xx) 

(k) Item No. 31.22 (iv, vi, x, xiii, xiv, xvii, xx) Copper W ork 300% above -- 

(l) item No. 31.23 all item except Item No. 31.23 (iv, vi to ix) 200% above -- 

(m) Item No. 31.23 (iv, vi to ix) Copper work 270% above -- 

(n) Item No. 31.30 (Street Light) 270% above -- 



(o) Item No. 31.31 (Copper Bus Bar Chamber) 220% above -- 

(p) Item No. 31.18 All item except 31.18 (xxxi) 200% above -- 

(q) Item No. 31.18 (xxxi) (Flush Door Shutter) 150% above 160% above 

(r) Item No. 31.34 All items except 31.34 (I to vi) 130% above -- 

(s) Item No. 31.34 (i to vi) Rewinding Items 200% above -- 

(t) Item No. 31.12 ( c and d) 31.15 to 31.16 60% above -- 

(u) Item No. 31.17 30% above -- 

(v) Item No. 31.36 to 31.49 (i.e. newly added items) 10% above -- 

(w) Labour Rate item No. 31.1 to 31.7, 31.21 (i) to xxvi) 
and 31.36 to 31.39 (i.e. newly added items of 
copper wiring) --        150% above 

32. Working charges of Machinery Not fixed 

33. Horticulture        150% above 150% above 

34. Bearing of Bridges : ----- ----- 

(a) All items except item No. 34.7, 34.10 and 34.11 ----- Note Fixed ----- 

(b) Item No. 34.7 (Neoprene Bearings) 170% above ----- 

(c) Item No. 34.10 and 34.11 (Expansion Joints)     170% above ----- 

A. CEMENT 

OPC – 43 Grade Cement : Rs. 175.00 per bag of 50 kgs. Cement including the cost of 

empty Cement bag plus 3% Storage charges. 

Note :- 

1. The revised premia are based on the above mentioned 
        issue rates of cement. 

2. In case the department supplies the cement, recovery will 

       be made on above rate    
       irrespective of the type of cement 
       i.e. OPC or PPC. 

3. In case contractor is allowed to use PPC cement and 
       arranged by himself, deduction @ Rs.  
       15.00 per bags of 50 Kgs. Cement will  
       be made. 
B. STEEL 

Fe – 500, TMT Steel Bars : Rs. 35,300/- Per MT plus 3% storage charges. 



Note :- 

1. The revised premia are base don Fe-500 TMT steel bars 

      of the company’s TISCO, SAIL, RINL or IISCO. 

2. In case department supplies the steel, recovery will be 

      made on above rates. 

3. In case steel is to be arranged by the agency and he is 

      allowed to use Fe-500 TMT steel bars   
      companies other than above but ISI marked ,  
      the deduction @ Rs. 5000/- 
      Per MT will be made. 
 
 
 
 
       Executive Engineer 
       HUDA Elect. Division 
       Panchkula  



NAME OF WORK: DNIT FOR PDG. LT PANEL; FLOOD LIGHTS AND OTHER 
ALLIED MATERIAL IN FIELD HOSTEL SECTOR-6 U/E, 
PANCHKULA. (INCLUDING ONE YEAR FREE DEFECT 
LIABILITY PERIOD) 

 
A/Cost Rs. 11.60 Lacs 

 

CONTRACT SCHEDULE OF RATES 
 

SR. 
NO. 

HSR/ 
Appd. 
Item 

QTY DESCRIPTION OF ITEM Unit RATE 

1. 31.12 
(C) 

 S/E of moulded case circuit breaker on wall or on existing 
pedestal including bonding to earth and necessary 
connections:- 

 

  

 (ii) 20 
Nos. 

100 Amp. To 220 Amp. 415 V 10 K.A. 3 phase Each 4246/- 
 

2. 31.12 
(D) 

 S/E of sheet steel enclosures distribution boards suitable 
for MCB’s etc. on wall/ existing board/ pedestal with rag 
bolts including bonding to earth:- 

  

 (vii) 21 
Nos. 

Distribution board 12 way Each 1095/- 
 

3. 31.17 

(a) 

 S/E of miniature circuit breaker / isolator 240 / 415 V in the 

existing distribution board including making necessary 

connections : - 

  

 (a)  Miniature Circuit Breakers of 9 K.A. breaking capacity.  

 

  

  230  

Nos. 

(ii)   6 Amp. To 32 Amp. (Single Pole) Each 95/- 

 (b)   Isolators   

  21 

Nos. 
(ii)   63 Amp.   (Triple Pole with Neutral ) Each 363/- 

4. 31.14 10 

Sq. 

Mtr. 

S/E of  3mm thick mild steel sheet duly welded on existing  M.S. 

angle iron frame for fixing the main switches etc,. as required , 

duly painted with three coats of approved paint including  one 

coat of red oxide. 

P. Sq. 
Mtr. 

337/- 

 

5. 31.13  S/E of M.S. Angle iron frame  duly welded for housing   M.S. 

sheet & mains witches etc. on it fixed on wall by means of 

suitable size of rag bolts with cement concrete, duly painted with 

three coats of approved paint including  one coat of red oxide. 

 

  

 (i) 40 

Mtr. 
Size 50mm x50mm x 6mm P. Mtr 55.90 

 



6. 31.26            . Supply and erection of under ground cable, loose in existing pipe 

or trenches complete with necessary connections:- 
  

 (xxvii) 300 
Mtr. 

50 Sqmm 3.50 Core Cable (Un-Armoured.)  P. Mtr. 64.80 
 

 (xxviii) 300 
Mtr. 

70 Sqmm x 3½ Core Cable (Unarmoured)  P. Mtr. 87/- 

 (xxxv) 90 
Mtr. 

400 Sqmm x 3½  Core Cable (Armoured) P. Mtr. 450/- 

7.  31.40  Supply and Erection of PVC unsheathed copper conductor 
cable single core 1100 volts gared in pipe of suitable size 
excluding cost and erection of pipe. 

  

 (ii) 600 
Mtr. 

Cable Size 2.5 Sqmm (3/1.05mm) P. Mtr. 16.30 
 

8. 31.

44 

 S/E of PVC conduit pipe ISI marked (medium) recessed in wall / 

ceiling etc. including cost of PVC bends, inspection box and all 

other material required to complete the job in all respect up to 

entire satisfaction of Engineer-In-charge of work  

  

 (b)    40 

Mtr. 

25 mm dia P. Mtr. 37/- 
 

9. 31.67  Supply & erection of mark double walled corrugated (DWC) 
HDPE pipe laid 1 Mtr. Below ground level including  digging 
and refilling of earth including cost of suitable size 
socket/coupler for HDPE pipe including  the cost of labour 
and material required to complete the job in all respect upto 
the entire satisfaction of Engineer-In-Charge of the work. 
 

  

 (i) 600 

Mtr.  
HDPE pipe 63/50 mm outer dia / Inner dia  
 

P. Mtr. 95/- 

10. N.S. 

Item 

1 No. Size of LT Panel 2800 mm x 2250 mm x 600mm 
Supply, installation, Testing & Commissioning of LT indoor 

type panels/distribution board, fabricated from 14 gauge 

CRCA sheet (Tata), dust an vermin proof, indoor type with 

hinged lockable doors, suitable for 415V, 3 phase 4 wire 50 

Hz AC supply with separate cable alley and lockable bus bar 

chamber (as per approved drawings), duly powder coated as 

per approved shade after proper sheet treatment. It shall be 

complete with aluminium bus bar with heat shrinkable sleeves, 

earth, bus including supplying and fixing following 

switchgears and accessories, inter-connections and marking as 

specified. The internal control wiring shall be fuseless. All 

control wiring and metering protection shall be done by 

MCB’s switch board compete as per schematic diagram: make 

Schneider MG Ns/ L &T- DNX/ABB master pact/U-power 

with digital display including proper fixing arrangements as 

per site requirement 

Each 516000/- 



   A Main Incomer 1st (Transformer Supply)    

   (i) Moulded Case Circuit Breaker with 
Microprocessor Trip unit 630 A 4 Pole 50 
KA 

1 No.   

   (ii) Motor Mechanism 200-240 V AC 1 No.   

   (iii) Auxiliary contact block 1 C/O contacts 2 Nos.   

   (iv) Under Voltage Release 1 No.   

   A Metering for Main Incomer 
(Transformer Supply) 

1 Set   

   (i) CT’s 600/5 A 4 Nos.   

   (ii) Ammeter with ASS 1 No.   

   (iii) Volt Meter with VSS 1 No.   

   (iv) MCB 2A 4 Nos.   

   (v) CT Shorting Link 8 Nos.   

   (vi) Direct Integral LED type Indicating Lamp 
230VAC Red, Yellow, Amber 

5 Nos.   

   (vii) Direct Integral LED type Indicating Lamp 
230VAC Blue 

1 No.   

   A Main Incomer IInd (DG Supply) 
 

   

   (i) Moulded Case Circuit Breaker with 
Microprocessor trip unit 400 A 4 Pole 50 
KA 

1 No.   

   (ii) Motor Mechanism 200-240 V AC 1 No.   

   (iii) Auxiliary contact Block 1 C/O contacts 2 No   

   (iv) Under Voltage Release 1 No.   

   A Metering for Main Incomer IInd (DG 
Supply) 
 

   

   (i) CT’s 600/5 A 3 Nos.   

   (ii) Ammeter with ASS 1 No.   

   (iii) Volt Meter with VSS 1 No.   

   (iv) MCB 2A 4 Nos.   

   (v) CT Shorting Link 6 Nos.   

   (vi) Direct Integral LED type Indicating Lamp 
230VAC Red, Yellow, Amber 

5 Nos.   

   (vii) Direct Integral LED type Indicating Lamp 
230VAC Blue 

1 No.   

    Outgoing Feeder    

   A Change Over Switch 400 A 1 No.   

   B Moulded Case circuit Breaker with 
Microprocessor trip unit 400 A Pole 50 KA 

1 No.   



   C Moulded Case Circuit Breaker with 
Microprocessor Trip unit 100A 4 Pole 25 
KA 

9 Nos.   

   (i) Standard extended rotary handle for 
MCCB 100A, 400A 

10 Nos.   

11. Appd. 
Item 

20 
Nos. 

Supply and Erection of 1 x 250 watt integral flood light 
luminaire make Philips MWF 330-SK/250 (Sym) / IP- 65 an 
extruded / anodized aluminium alloy body with a seated 
thermally hardness glass protector and enclosed with two 
cast aluminium side covers. The fixtures comprised a pre-
anodized aluminum reflector, integral control gear mounted 
on a removal gear tray fitted with safety plugs and socket 
system along with 1 No. HPIT (Plus) 250 watt Philips make 
lamp complete in all respect upto the entire satisfaction of 
Engineer-In- Charge. 

Each 6535/- 

 
   

      
 

 
Executive Engineer, 
HUDA Elect. Divn, 
Panchkula 

 

 


