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HARYANA URBAN DEVELOPMENT AUTHORITY
DIVISION KARNAL

Notice Inviting Single Percentage Rate Tender

1. Tenders are hereby invited from the contractors who are on the approved list of the HUDA
for the work S/R of balance roads in group housing scheme in sec-20 (Part) U..E, Kaithal.
“Supply and laying of stone metal 53mm to 22.4mm and 25mm thick premix carpet and all
other works contingent thereto.” (Including one year defect liability period free of cost) (detail
of the estimate of which are given in the schedule).
A/Cost 8.20 lacs
E/Money Rs. 16400/--
T/Limit :02 months

2. Tenders will be received by the Tender Receiving Committee / Executive Engineer,
Haryana Urban Development Authority, Division Karnal at 15.00 hrs. on and
will be opened at the same time in the presence of tenderers or their authorized agent who
may like to be present. Tenders must be delivered in person by the intending contractor or
his agent to the Tender Receiving Committee / Executive Engineer, Haryana Urban
Development Authority, Division Karnal.

3. Earnest money amounting to Rs. 16400/- in shape of Demand Drafts / Deposit at call duly
pledged in favour of Executive Engineer, HUDA, Division Karnal payable at any scheduled
Bank at Karnal must accompany each tender and tender is to be in a sealed cover super-
scribed. “Supply and laying of stone metal 53mm to 22.4mm & 25mm thick.

4. Tenders should be on prescribed form which can be obtained from the office of the
Executive Engineer, Haryana Urban Development Authority, Division Karnal. The prescribed
form contains the conditions of contract to be complied with by the person whose tender is
accepted. Applicant will be required to pay in cash Rs.. 1000/- the prescribed fee for each
tender form (non-refundable) supplied and should see that these are duly signed by the Dy.
Supdt. Of Division office.

5. Further information can be obtained and schedule of quantities, the detailed plans and
specifications can be seen in the Divisional Engineer’s Office during the office hours.

6. Tender should be quoted at a percentage above or below the rate in the details of estimate
in the enclosed schedule and the contractor should state the period within which he agrees
to carry out the work.

7. Each tenderer shall give proof to the entire satisfaction of the Executive Engineer concerned
that he has in his possession Haryana P.W.D. specifications latest addition failing which his
tender shall be liable to be rejected.

8. The Executive Engineer, Haryana Urban Development Authority, Division Karnal reserves
the right of issuing the material to the contractor as per list enclosed for use on works at the
places and rates noted again each plus 3% storage charges. The materials are to be issued
from stock. The contractor shall be responsible for obtaining the material from Haryana
Urban Development Authority, all such material required for work and for making payment
there of by deduction from his bills at the rates specified.
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The tenderer shall initi.al all corrections / cuttings in his tender as regard to single:
percentage rate, time etc. Non compliance of this condition will render the tender liable to be
rejected.

The contractor whose tender is accepted will be required to execute a contract deed in the
prescribed form and will required to furnish 5% security for the due fulfillment of this contract
or alternatively at the description of the Engineer-in-charge it will be deducted from the
running payments to be made on account of work done. (The earnest money will be treated
as part of security).

The approval of the acceptance of tender will rest with the S.E/E.E Karnal who does not
bind himself -to accept the lowest tender and reserves to himself the authority to reject any
or all of tenders received without assignment of any reason.

If any tenderer modifies or withdraws his tender on subsequently submitting it to the
Executive Engineer, HUDA, while on one hand he is liable to be blacklisted, on the other
hand his earnest money shall be forfeited without prejudice to other rights and remedies
available to the Executive Engineer. The rates of the contractors shall remain open for a
period of three months from the date of opening of the tenders and if a contractor submits a
tender limiting the period of validity to a date earlier, then he shall be liable to be blacklisted
and his earnest money shall stand forfeited without prejudice to other rights and remedies
available to the Executive Engineer.

No conditional tender should be given, only premium or rebate should be quoted. A
conditional tender is liable to be rejected out right at the discretion of the accepting authority.
In the alternative the accepting authority may treat the conditions as null and void and make
a counter offer to the tenderer to do the work at the premium or rebate quoted by him
without conditions. If the tenderer refuses to accept the said counter offer to do the work at
the premium or rebate quoted by him without the condition within one week of the counter
offer having been made by the accepting authority, his earnest money shall stand forfeited
and the tenderer shall have no claim to the same whatsoever.

The contractor (s) shall sign all pages of tender form. The signature of the contractor will be
witnessed by the person known to the Executive Engineer, Haryana Urban Development
Authority or by any notary public. If the tender documents are not signed in the manner,
specified the tender shall be treated as invalid and rejected.

Tender which is not accompanied with the earnest money/not accompanied with full amount
of earnest money depicted in the NIT shall not be considered / opened.

Tender which is not accompanied with prescribed tender form will not be considered.

Rate should be quoted in Hindi or English, otherwise the tender can be rejected.

The successful tenderer shall have to sign an affidavit to the effect that he has no relation or
connection with firm/contractor blacklisted by HUDA / Haryana Govt. / Govt. of India, from

time to time. The form of affidavit is annexed at page 28 of DNIT.

The earnest money deposited for the tender will not be returned to the contractor's/firm's till
the acceptance of tender or three months, whichever is earlier.

In case any contractor who deposits the earnest money for the tender documents and then
does not submit his tender, the earnest money in that case will be returned only after the
acceptance of tenders or three months, which ever is later.

Sales / Works Tax and Income Tax wi!! be deducted from the bills of contractor as per the
instruction of the Govt
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Total estimate cost Rs 8.20 Lacs

Iltem No. Sub Head of Estimate Rate Unit
As per NIT at Page 1 to 76 with one plan
Divisional Accountant Dy. Spdt., Executive Engineer
HUDA, Div. No. Karnal HUDA, Div. Karnal Haryana Urban Dev. Authority

Division Karnal
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FORMF -1
HARYANA URBAN DEVELOPMENT AUTHORITY

Division No. Karnal
SINGLE PERCENTAGE RATE TENDER
Name of Contractor Sh. / M/s

Name of work : (As described at Page No. 1) A/Cost Rs. 8.20 lacs JobNo. ..oeiiii
TENDER FEE RS. 500/- DEPOSITED VIDE RECEIPT NO.
DATED

Signature
(Dy. Supdt.)

GENDRAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTOR

1. All work proposed for execution by Contract will be notified in a shape of "Notice' pasted on a board
hung up in the office duly signed by the Executive Engineer Haryana Urban Development Authority
referred to as Engineer-in-Charge. The detailed form of "NOTICE INVITING TENDER" can be seen
in the office of Executive Engineer on any working day during working hours. This will state the
work to be carried out as well as the date for submitting, opening of tenders and the time allowed for
carrying out the work and the amount of security to be deposited by the successful tenderer, copies of
the specification, design and drawings Contract Schedule of rates and also a 'Schedule of Ceiling
Premium by which the rates for various items of the Contract Schedule of rates, shall be increased or
decreased, so as to be called the "Ceiling Rates". Further any other documents required in connection
with the works \ for purpose of identification by the Executive Engineer shall also be opened for
inspection by the contractor in the office of the Executive Engineer during office hours.

2. In event of the tender being submitted by a firm, it must be signed separately by each member
thereof, or, in the event of the absence of any partner, it must be signed on his behalf, by a person
holding power of attorney authorizing him to do so.

3. Any person who submits a tender shall fill up the usual printed form stating the percentage rate above
or below the "Ceiling Rates" as defined in Rule 1 at which he is willing to undertake the work. Only a
single rate of percentage abovelbelow on all items of the contract Schedule shall be mentioned in the
space provided in the Tender Form. For the purpose of this single rate please see Explanatory Memo
below which explains the manner in which the admissible payment shall be worked out after taking
into consideration the sanctioned Ceiling Premium as enumerated in the 'Schedule of Ceiling
Premium' mentioned in Rule I and the rate quoted by the Contractor. Any rate entered outside this
space may make the tender invalid. If a contractor quote more than one rate in case, only lower or
lowest of the rates quoted shall be applicable and a counter offer shall be made to him accordingly at
the lowest of the rates so quoted by him and in the event of his not' accepting the same, his earnest
money shall stand forfeited and the contractor shall have no claim to the same whatsoever.

No single tender shall include more than one work, but contractor who wishes to tender for two or

more works, shall submit separate tenders for each work. Tenders shall have the name-and number of
the work to which they refer written outside the envelop, in which these are sealed.

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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EXPLANATORY MEMO
REFER TO RULE 3 OF GENERAL RULES AND DIRECTIONS
FOR THE GUIDANCE OF CONTRACTORS
For the purpose, the basic rate for particular item specified in the Contract Schedule of Rate shall be
increased by the sanctioned ceiling premium as per the “Schedule of ceiling premium” which is attached and is
a part of the form. The total amount shall then be subjected to the Discount or premium quoted by the
contractor.

For example the basic rate of an item is Rs. 120/- per cum and sanctioned premium is 50% and 300
cum of the item 'A' is executed and for example, the rate quoted by Contractor is 3% below the ceiling rate.

QUANTITY ITEM UNIT RATE AMOUNT
300 CUM ‘A’ Cum Rs. 120/- Rs. 36,000/-

Add ceiling premium @ 50% Rs. 18,000/-

Gross Total :-  Rs. 54,000/-

Les contractor rate 3% below ceiling rate  Rs,  1,620/-

Net Payable Rs. 52,380/-

If the rates quoted by the contractor was 5%
Above the amount net payable would be as
Under :- Gross Total Rs. 54.000/-

Add Contractor’s Rate 5% above ceilingrate  j¢ 2 700/-

Net Payable Rs. 56,700/-

Note : The above net payments worked out are further subject to the deductions like; Income
Tax, Surcharge, Works tax etc. as per Govt. Instructions. The recoveries of all material
issued from the HUDA store shall be made from the bills.

4. The tender Receiving Committee or its authorized assistant will open tenders in the presence of
intending contractors or their authorized agents who may like to be present at that time, and will enter
the rate of all tenders. In the event of a tender being accepted, a receipt for the earnest money
forwarded there with shall be given to the contractor. In the event of tender being rejected, the earnest
money forwarded with such unaccepted tender shall be returned to the contractor.

5. The tender receiving committee the right to reject all or any of the tender without assigning any
reason.
6. The Haryana Urban Development Authority may refuse or suspend payments on account of a work

which is executed by firm or by contractor described in their tender as a firm, unless receipt are
signed by all the partners, or one of the partners, or some other person produces written Authority
enabling him to give effectual receipt on behalf of the firm.

7. The receipt of an Divisional Accountant or Dy. Supdt for any money paid by the contractor will be
considered as an acknowledgement of payment to Executive Engineer and the contractor shall be
responsible for ensuring that he procures a receipt, duly signed by an authorized person.

8 The memorandum of work tendered for and the memorandum of materials to be supplied by the
Haryana Urban Development Authority and their issue rates, shall be filled in and completed in the
office of the Executive Engineer before the tender is issued to an intending tenderer, without having
been so filledin and completed he shall request the office to have this done before he completes &
delivers the tender.

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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TENDER FOR WORKS

I/We hereby tender for execution, for the Haryana Urban Development Authority for the work,
specified in the under written memorandum within the time specified in such memorandum.

At

(in figures)
(in words)

Percent ABOVE I BELOW the Ceiling Rates worked out as per the contract Schedule of Rates and the
Schedule of ceiling Premia read with the amended Rule in accordance in all respects with the specifications
drawing and instructions, in writing, referred to in ammended Rule thereof and in clause- II of the annexed
conditions and with such materials as are provided for by Engineer- in-charge in all other respects in accordance
with such conditions as applicable.

Rates shall be entered in words and figures (both) only in the above space. In the event of variation of
rate in words and figures tender may be rejected or otherwise the lower or the lowest value shall be considered.

MEMORANDUM
(a) General Description : As per page No-I
(b) Estimated cost : Rs. 8.20 lacs
(c) Earnest money (@2% of estimated cost) : Rs. 16400/-
(d) Security deposit (including earnest money) : @5% Rs. 41000/-
(e) Percentage if any to be deducted from bills : 5% including earnest money
) Time allowed for the work from date of
written order to commence : 02 months

In case this tender is accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contract annexed hereto as applicable, or on its default, to pay to the Haryana Urban
Development Authority or its successor in office, the sums of money mentioned in the said conditions.

The sum of Rs. 16400/-deposited vide Haryana Urban Development Authority Receipt
No. Dated earnest money, the full value of which is to be absolutely forfeited to
the Haryana Urban Development Authority or its successor without prejudice to other rights or remedies.
Should I/We fail to commence the work specified in the above memorandum the said sum or Rs. 41000/- shall
be retained by the Haryana Urban Development Authority on account of the security deposit specified in, clause
1 of the said conditions of contract. Should I/'We withdraw or modify the tender after the date of opening the
tender, my / our earnest money shall stand forfeited to the Haryana Urban Development Authority.

Witness Signature of the contractor
Address
Date
The above tender is hereby accepted by me on behalf of Haryana Urban Development Authority.

Dated: ................

Executive Engineer,

HUDA, Division Karnal.
CONTRACTOR " WITNESS 'EXECUTIVE ENGINEER
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CONDITIONS OF CONTRACT

Security deposit. This will be the same percentage as that in the tender at (d) of Pre-
page: The person/persons whose tender may be accepted (hereinafter called contractor)
shall deposit an amount equal to five percent of the estimated cost of the work with the
Executive Engineer (Earnest money shall be accounted as per memorandum) within 10 days
of the acceptance of the tender by way of security deposit in case of default, the earnest
money already lying with Executive Engineer shall stand absolutely forfeited to" the
Haryana Urban Development Authority or its successor in office and the contract shall stand
terminated or in the alternative, at the discretion of the Engineer-in-charge, the contractor
may be required to permit Haryana Urban Development Authority at the time of making any
payment to him for work done under the contract to deduct such sum as well (with the
earnest money deposited by him) amount to 5% of all moneys so payable, such deductions
to be held by Haryana Urban Development Authority by way of security deposit. All
compensation or other sums of money payable by the contractor to Haryana Urban
Development Authority under the terms of this contract may be deducted from his security
deposit or from any sums which may be due or may become due to the contractor by
Haryana Urban Development Authority on any account whatsoever and in the event of his
security deposit being deducted by reason of any deduction, the contractor shall within 10
days thereafter make good in cash as aforesaid any sum which may have been deducted
from his security deposit or any part thereof.

Compensation of Delay: The time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall be reckoned from the date on
which the order to commence work is given to the contractor. The work shall through out
the stipulated period of the contract be proceeded with all due diligence (time being deemed
to be the essence of the contract on the part of the contractor) and the contractor shall pay as
compensation an amount equal to one percent which the Executive Engineer-in-Charge may
levy on the estimated cost of the whole work as shown by the tender for everyday that the
work remains un-commenced or unfinished, after the proper dates. And further to ensure
good progress during the execution of the work the contractor shall be bound in all such
cases in which the time allowed for any work exceeds one month to, complete one fourth of
the whole of the work before one fourth of the whole of time allowed under the contract has
elapsed, one half of the work before one half of such time has elapsed and three-fourth of
the work before three fourth such time has elapsed. In the event of the contractor failing to
comply with this condition, he shall be liable to pay as compensation, an amount equal to
one percent which the Executive-Engineer-in -Charge may levy on the said estimated cost
of the whole work for everyday that the due quantity of work remains incomplete. Provided
always that the entire amount of compensation to be paid" under the provisions of this.
clause shall not exceed ten percent of the estimated cost of work as shown in the tender. The
Superintending Engineer HUDA Circle Karnal may on representation from the contractor,
reduce the amount of compensation and his decision, in writing shall be final.

Action when whole of security deposit is forfeited: In any case in which under any clause
in the contract, the contractor shall have rendered himself liable to pay any compensation to
the Executive Engineer on behalf of the Haryana Urban Development Authority shall have
power to adopt any of the following courses, as he may deem best suited in the interest of
Haryana Urban Development Authority:-

(a)  To rescind the contract of which rescission notice in writing to the contractor under
the hand of the Executive Engineer shall be conclusive evidence and in such case the
security deposit of the contractor shall stand forfeited and belong absolutely to the
Haryana Urban Development Authority.

WITNESS EXECUTIVE ENGINEER
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(b) To employ labour paid by the Haryana Urban Development Authority to supply
material to carry out the work or any part of the work debiting the contractor with the
cost of the labour and the price of the materials (for the amount a certificate of the
Executive. Engineer shall be final and conclusive, against the contractor) and
crediting him with the value of the work done in all respects in the same manner and
at the same rate as if it had been carried out by the contractor under the terms of his
contract. The certificate of Executive Engineer as to the value of the work done shall
be final and conclusive against contractor.

(c) To measure up the work of the contractor, and to take such part there of as shall be
unexecuted out of his hands and to gives it to another contractor to complete, in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor of the whole work has been executed by
him (for the amount the certificate in writing of the Executive Engineer shall be final
and conclusive) shall be borne and paid by the original contractor and may be
deducted from any money due to him by Haryana Urban Development Authority
under the contract or otherwise or from his security deposit.

In the event of any of the above courses adopted by the Executive Engineer, the
contractor shall have no claim for the compensation for any loss sustained by him by reason
of his having purchased or procured any materials or entered into any engagement or made
any advance on account or with a view to the execution of the work or the performance of
the contract and in case the contract shall be rescinded under the provision aforesaid the
contractor shall not be entitled to recover or be paid any sum for any work thereof, actually
performed under this contract unless and until the Executive Engineer have certified, in
writing, the performance of such work and the value payable in respect, thereof, and he shall
only be entitled to be paid the value so certified.

Contractor remains liable to pay compensation if action not taken under clause 3: In
any case in which any of the powers conferred upon the Executive Engineer by clause 3
hereof shall have become exercisable and the same shall not exercised the non-exercise
there of shall not constitute a waiver of any of the condition thereof and such powers shall
not withstanding be exercisable in the event of any future case of default by the contractor
for which by any clauses thereof he is declared liable to pay compensation amounting to the
whole of his security deposit and the liability of contractor, for past and future compensation
shall remain unaffected.

Power to take possession or require removal or sell contractor's plant: In the event of
the Executive Engineer putting in force either of the power (a) or (c) vested in him under the
proceeding clause he may, if he so desire to take possession of all or any tools, plant,
materials and stores in or upon the works, or at the site thereof or belonging to the contractor
or procured by him and intended to be used for execution of the work or any part thereof
paying or allowing for the same on account at the contract rates, in case of these not being
applicable at current market rates to be certified by the Executive Engineer where certificate
thereof shall be final, otherwise the Executive Engineer may by notice, in writing, to the
contractor or his clerk of the work, foreman or other authorized agent require him to remove
such tools, plants, materials or stores from the premises within a time to be specified in such
notice and in the event of the contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractor's expense or sell them by auction or
private sale, on account of the contractor and at his risk in all respect and the certificate of
the Executive Engineer to the expenses for such removal and the amount of the proceeds
and expenses, if any, shall be final and conclusive against the contractor.

Extension of time: If the contractor desire an extension of the time for completion of the
work on the ground of his having been unavoidably hindered in its execution or on any other
ground, he shall apply, in writing, to the Executive Engineer within 30 days of the date of

WITNESS EXECUTIVE ENGINEER
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the hindrance but before the expiry of the contractual period on account of which he desires
such extension as aforesaid and the: competent authority shall, if in his opinion (which shall
be final reasonable ground) be shown therefore authorize such extension of time if any so
may in his opinion be necessary or proper.

Contractor to submit a return every month on any work claimed as extra: The
contractor shall deliver in the office of the Executive Engineer on or before 10" day of every
month during the continuance of the work covered by this contract a return showing details
of any work claimed for as extra and such return shall contain the value of such work as
claimed by the contractor, which value shall be based upon the prices in the contract or in
Schedule of rates inforce in the District for the time being. The contractor shall include in
such monthly return particulars of all claims of whatsoever kind. However arising which at
the date thereof, he has or may claim to have against the Executive Engineer under or in
respect of or in any manner, arising out of the execution of work and the contractor shall be
deemed to have waived all claims not included in such return and will have no right to
enforce any such claim not so included whatsoever be the circumstances.

Without prejudice to the right of Haryana Urban Development Authority, under any clause
hereinafter contained on completion of the work, the contractor shall be furnished with the
certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such
completion, but no such certificate shall be given nor work shall be considered to be
completed until the contractor shall have removed from the premises on which the work
shall be executed all scaffolding, surplus materials and rubbish and clean off dirt from all
wood works, floor, other parts of any building in, upon or around which the work is to be
executed, or part of which he had in possession for the purpose of the execution thereof and
the measurements in the said certificate shall be binding and conclusive against the
contractor. If the contractor shall fail to comply with the requirements of this clause as to
removal of scaffolding surplus materials and rubbish and cleaning of dirt on or before the
date fixed for the completion of the work, the Engineer-incharge at the expense of the
contractor shall remove such scaffolding, surplus materials and rubbish and dispose of the
same as he may think fit and clean off such dirt as aforesaid and the contractor shall pay the
amount of all expenses so incurred and shall have no claim in respect of any such
scaffolding or such surplus materials as aforesaid except for any sum actually realized on
account of sales, thereof.

Payments on intermediate certificates to be regarded as advances: No payment shall be
made for works estimated to cost less than Rs. One thousand, till the whole of the works
shall nave been completed and the certificate of completion given. But in the case of work
estimated to cost more than Rs. One thousand the contractor not submitting the bill thereof,
be entitled to receive a monthly payment proportionate to the part thereof as approved and
passed by Engineer-in-charge, whose certificate of such approval and passing of the sum-* so
payable shall be final and conclusive against the contractor. But all such intermediate
payment shall be regarded as payments by way of advances against the final payment only
and not as payments for the works actually done and completed and shall not preclude the
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away
and reconstructed, or re-erected or be considered as an admission of due performance of the
contract or any part thereof in any respect or the accruing of any claim. Nor shall it
conclude, determine or effect in any way the powers of the Engineer-in-charge under these
terms and conditions or any of them as far the final settlement and adjustments of the
accounts or otherwise or in any other way vary or effect the contract. The final bill shall be
submitted by the contractor within one month of the date fixed for completion of the work,
otherwise the Engineer-in-charge's certificate of the measurements and the total amount
payable for work, accordingly, shall be final and binding on all parties. The amount,
payable, however, shall be determined after pre-audit of the bill by the accounts
Departments authorities within fifteen days of the presentation of the bill by the Engineer-
in-charge to Accounts Department, otherwise the amount already determined by the
Engineer-in-charge shall become binding on both parties. Both the Engineer-in-charge and
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the Accounts Department shall inform the contractors by registered post about the facts of
the movement of the final bill and the amount thereof.

The deduction referred to in Clause-I herein before or such part thereof as may be due to
contractor under this contract shall be payable to contractor after a period of including one
year defect liability period free of cost.

Bills to be submitted monthly: A bill shall be submitted by the contractor each month on
or before the date fixed by the Engineer-in-charge for all work executed in the previous
month and the Engineer-in-charge shall take the requisite measurement for the purpose of
having the same verified and the claim, as far as admissible, adjusted if possible, before the
expiry of ten days from the presentation of the bill. If the contractor do not submit the bill
within the time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to
measure up the said work in the presence of the contractor whose' counter signature to the
measurement list will be sufficient and the Engineer-in-charge may prepare, a bill from such
list which shall be binding on the contractor in all respect.

Bills to be on printed forms: The contractors shall submit all bills, in triplicate, on printed
forms to be had on application from the office of the Engineer-in-charge and the charge in
the bill shall always be entered at the rates specified in the tender or in the case of any extra
works ordered in pursuance of these conditions and not mentioned or provided for in the
tender at the rate hereinafter provided for such work.

If the specification of estimate of the work provides for the use of any special description of
materials to be supplied from Engineer-in-charge's store or if it is required that contractor
shall use certain store to be provided by the Engineer-incharge (such materials and stores
and the prices to be charged thereof as hereinafter mentioned being so far as practicable for
the convenience of the contractor, but not so in any way to control the meaning for effect of
this contract specified in the schedule or memorandum hereto annexed) the contractor shall
be supplied with such materials and stores required from time to time to be used by him for
the purpose of the contract only and the value of the full quantity of the materials and stores
so supplied at the rates specified in the said schedule of memorandum may be set off or
deducted from any sums due or thereafter to become due, to the contractor under the
contract or otherwise against or from the security deposit. Materials supplied to the
contractor shall remain the property of the HUDA and shall be kept in safe custody of
contractor but shall not on any account be removed from the site of the work without the
written permission of the Engineer-in-charge & shall all times be opened for inspection by
him. Any such materials unused and in perfectly good condition at the time of the
completion of the contract shall be returned to the Engineer-in-charge's store if by a notice,
in writing, under his hand he shall so require, but the contractor shall not be entitled to
return any such materials without such consent and shall have no claims for compensation
on account of any such materials to be supplied to him as aforesaid being unused by him, or
any wastage in or damage to any such' materials.

Works to be executed in accordance with specifications drawing orders etc: The
contractor shall execute the whole and every part of the work in most substantial and
workmen like manner, both as regards to materials and otherwise in every respect in strict
accordance with Haryana P.W.D. specification latest edition / specifications as may be
specifically provided for. The contractor shall also confirm exactly, fully and faithfully to
the designs, drawing and instructions in writing relating to the work (signed by the Engineer
-in-charge) and lodged in the office and to which the contractor shall be entitled to have
access at his office or at the site of the work. For the purpose of inspection during office
hours, the contractors shall if he so requires, be entitled at his own expenses to make or
cause to be made copies of the specifications and of all such designs and instruction as
aforesaid.

WITNESS EXECUTIVE ENGINEER
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Removal of employee workman and foreman: The Engineer-in-charge shall have full
powers at all time to object to the employment of any workman, Foreman or other
employees on the works by the contractor and if the contractor shall receive notice in
writing from the Engineer-in-charge requesting the removal of such workman from the
work, the contractor shall comply with the request forth with.

No such workman, foreman or other employees after his removal from the works
by orders of the Engineer-in-charge shall be re-employed or engaged on the works by the
contractor at any time, except with the prior approval, in writing, from the Engineer-in-
charge.

The contractor shall not be entitled to demand the reason from the Engineer-in-
charge, requiring the removal of any such workman or other employees.

Alterations in specifications and designs: The Engineer-in-charge shall have power to
make any alteration or omission or additions from the original specifications, drawings
designs, and instructions that may appear to him to be necessary or advisable during the
progress of the work and the contractor shall be bound to carry out the work in accordance
with the instructions given to him, in writing, duly signed by the Engineer-in-charge and
such alterations omissions, additions or substitutions shall not invalidate the contract & any
altered, additional or substituted work which the contractor may be directed to do in the
manner above specified as part of the work shall be carried out by the contractor on the
same rates, terms & conditions on which he agreed to do the main work. The time for the
completion of the works shall be extended in the proportion that the altered, additional or
substituted works bears to the original contract work and certificate of the Engineer-in-
charge shall be conclusive as to such proportion. If the altered, additional or substituted
work includes any class of work for which no rate is specified in this contract, then such
class of work shall be carried out at the rate entered in the Haryana schedule of rates, subject
to the same percentage above or below for items. and if such class or work is not entered in
the Haryana PWD Schedule of rates, then the contractor shall within seven days of the date
of his receipt of the order to carry out the work, inform the Engineer- in-charge of the rate,
which it is his intention to charge for such class of work. If- Engineer-in-charge does not
agree to his rate, he shall by notice, in writing, be at liberty to cancel his order to carry out
such class of work and arrange to carry it out in such manner as he may consider advisable,
provided always that the- contractor shall commence the work or incur any expenditure in
regard thereto before the rates shall have been determined herein before mentioned and in
such case he shall be entitled to be paid in respect of the work carried out or expenditure
incurred by him prior to the date of the determination of the rates as aforesaid according to
such rate or rates as shall be fixed by the Engineer-incharge. In the event of a dispute, the
decision of the respective Superintending Engineer, HUDA shall be final.

No compensation for alternation in or restriction of work to be carried out: If at any
time, after the commencement of the work, the Haryana Urban Development Authority shall
for any reason whatsoever not require the whole work thereof as specified in the tender to be
carried out, the Engineer-in-charge shall give notice, in writing, of the fact to the contractors
who shall have no claim to any payment or compensation, whatsoever on account of any
profit or advantage which he might have derived from execution of the work in full which
he did not drive in consequence of the full amount of the work not having been carried out,
neither shall have any claim for compensation by reason of any alteration having been made
in the original specification, drawing, designs and instructions which shall involve any
curtailment of the work originally contemplated.

Action and compensation payable in case of bad work: If it shall appear to the Engineer-
in-charge or his subordinate-in-charge of the work, that any work has been executed with
unsound, imperfect or unskillful workmanship or with material of any inferior description or
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that any material or article provided by him for the execution of the work are unsound or of
a quality inferior to the contract or otherwise not in accordance with the contract, the
contractor shall on demand, in writing, from the Engineer-in-charge specifying the work,
materials or articles complained or not withstanding that the same may have been
inadvertently passed, certified and paid for the forthwith rectify or removed and reconstruct
the work so specified in whole or in part as the case may require or as the case may be,
remove the materials or articles so specified and provide other proper and suitable materials
or article at his own charge and cost. In the event of its failing to do so within a period to be
specified by the Engineer-in-charge in his demand aforesaid then the contractor shall be
liable to pay compensation at the rate of one percent on the amount of estimate of everyday
not exceeding ten days, while his failure to do so shall continue and in case of any such
failure the Engineer-incharge may rectify or remove and re-execute the work or remove and
replace with other materials or articles complained of, as the case may be, at the risk and
expense of the contractor.

Work to be open to inspections, contractor or his responsible agent to be present: All
works under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Engineer-in-charge and his
subordinates and the contractor shall at all times, during the usual working hours and at all
other time with reasonable notice of the inspection of the Engineer-in-charge or his
subordinates to visit the work shall have been given to the contractor either himself be
present to receive orders and instruction, or have a responsible agent duly authorized, in
writing, present for that purpose. Orders given to the contractor's agent shall considered to
have the same force as they had been given to the contractor himself.

Notice to be given before work is covered up: The contractor shall give not less then five
days notice in writing to the Engineer-in-charge or his subordinate in-charge of the work
before covering up or otherwise placing beyond the reach of measurement any work in order
that same may be measured and correct dimensions thereof be taken before the same is so
covered up or placed beyond the reach of measuring and shall not cover up or place beyond
the reach of measurement without the consent, in writing, of the Engineer-in-charge or his-
subordinate-in-charge of the work. If any work shall be covered up or placed beyond the
reach of measurement such notice having been given or consent obtained, the same shall be
uncovered at the contractor's expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

Contractor liable for damage done and for imperfections for 3 months after
certificate: If the contractor or his work people or servants shall break, deface, injure or
destroy any part of a building in which they may be working, on any building, Road, Fence,
enclosure or grass, land, cultivated ground or the premises on which the work or any part of
it is being executed, or if any damage happens to the work, while in progress from any cause
whatever or any imperfection become apparent in it within three months after the final
certificate or order of its completions, shall have been given by the Engineer-in-charge as
aforesaid, the contractor shall make the same good at his own expenses and in default, the
Engineer-in-charge may cause the same to be made good by other workmen and deduct the
expense (of which the certificate of the Engineer-in-charge shall be final) from any sums
that may be then, or at any time thereafter, may become due to the contractor or from his
security deposit.

Contractor to supply plant ladders, scaffoldings etc: The contractor shall supply at his
own cost all material except such special material, in accordance with the contract be
supplied from the Engineer-in-charge's stores, plants, tools appliances, ladders, cordage,
scaffolding and temporary works required for proper execution of the work, whether
original, altered or substituted and whether included in the specifications or other documents
forming part of the contract referred to in these conditions or not, or which may be

WITNESS EXECUTIVE ENGINEER

Page - 12



lights and
fencing etc.

Clause 19
Clause 19A

Clause 19B

Clause 20

Clause 20A

Clause 21

CONTRACTOR

XEN

necessary for the purpose of satisfying or complying with the requirements of the Engineer-
in-charge, as to any matter as to which, under these conditions he is entitled to be satisfied
or which he is entitled to require together with carriage thereof to and from the work. The
contractor shall also supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out works and counting, weighing and
assisting in the measurement of examination at any time and from time to time of the work
or material. Failing to do so, the same may be provided by the Engineer-in-charge at the
expenses of the contractor, and the expense may be deducted from any money due to the
contractor under the contract or from any other contract of the agency or from his security
deposit or the proceeds of sale thereof or a sufficient portions thereof. The contractor shall
also provide all necessary fencing & lights required to protect the public from accident and
shall be bound to bear the expenses of defence of every suit, actions or other proceedings at
law that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit, action
or proceedings to any such person or which may with the consent of the contractor be paid
to compromise any claim by any such person.

No female labour shall be employed within the limits of Cantonment.
No labour below the age of 12 years shall be employed on the work.

The contractor shall pay his labourer not less than the wages determined under minimum
wages act for the District.

Work on Sunday: No work shall be done on Sunday without the sanction, in writing, of
Engineer-in-charge.

Contractor liable for payment of compensation to injured workman or in case of death
to his relations: In every case in which by virtue of the provision of section 12, sub section
(1) of the workmen's compensation Act, 1923. Haryana Urban Development Authority is
obliged to pay compensation to workman' employed by the contractor, in execution of the
works. Haryana Urban Development Authority will recover from the contractor the amount
of the compensation so paid and without prejudice to the right of Haryana Urban
Development Authority under section 12, sub section (2) of the said acts, Haryana Urban
Development Authority shall be at liberty to recover such amount or any part thereof by
deducting it from the security or from any sum due to the contractor, whether under this
contract or otherwise.

Haryana Urban Development Authority shall not be bound to contest any claim
made against it under section 12 sub-section (1) of the said act except on the written request
of the contractor and upon his giving request to Haryana Urban Development Authority full
security for all costs for which Haryana Urban Development Authority might become liable
in consequence of contesting such claim.

Work not be sublet. Contract may be rescinded and security deposit forfeited: The
contract shall not be assigned or sublet without the written approval of the Engineer-in-
charge. And if the contractor shall reassign or sublet his contract or attempt to do so or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempts to do so or if any bribe, gratuity, gift, loan, reward or otherwise,
shall either directly or indirectly be given, promised or offered by the contractor or any of
his servants or agents to any public officer or person in the employment of Haryana Urban
Development Authority, in any way relating to his office or employment or if any such
officer or person shall become in any way directly or the indirectly interested in the contract,
the Engineer-in-charge may thereupon by notice, -in writing, rescind the contract and
security deposit of the contractor shall stand forfeited and be absolutely at the disposal of
Haryana Urban Development Authority. The same consequence shall ensure as if the
contract had been rescinded under clause 3 thereof and in addition the contractor shall not
be entitled to recover or be paid for any work thereof actually performed under the contract.
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Sum payable by way of compensation to be considered as reasonable compensation
without reference to actual loss: All sums payable by way of compensation under any of
these condition shall be considered as reasonable compensation without reference to the
actual loss or damage sustained and whether or not any damage shall have been sustained.

Deduction of amounts due to Government on any account whatsoever to be
recoverable from sums payable to a contractor: Any excess payment made to the
contractor inadvertently or otherwise under this contract or on any account whatsoever' and
any other sum found to be due to Haryana Urban Development Authority by the contractors
in respect of this contract or any other contract or work order for any sum whatsoever shall
be recoverable from the contractor from the payment due to him either in respect of this
contract or any other work order or contract or any other account by any other department of
the Haryana Government / Haryana Urban Development Authority.

Changes in constitution of firm: In the case of a tender by partners, any change in the
constitution of the firm shall be forthwith notified by the contractor to the Engineer-in-
charge for his information.

Work to be under directions of Superintending Engineer: All works to be executed,
under the contract shall be executed under the directions of and subject to the approval of
the Superintending Engineer, Haryana Urban Development Authority circle Karnal for the
time being who shall be entitled to direct at what point or points and in what manner they
are to be commenced or from time to time carried on.

Claims for payment of any extra ordinary nature to be referred to HUDA for decision:
No claims for payment of an extraordinary nature, such as claims for a bonus for extra
labour employed in completing the work before the expiry of the contractual period at the
request of the Engineer-In-Charge or claims for compensation where work has been
temporarily brought to a standstill with no fault of the contractor, shall be allowed unless
and to the extent that the same shall have been sanctioned by the Haryana Urban
Development Authority.

(i) If any dispute or difference of any kind whatsoever shall arise between the HUDA/or
authorized representative of HUDA and the contractor in connection with or arising out of
the contract, or the execution of the work that is (i) whether before its commencement or
during the progress of the work or after its completion, (ii) and whether before or after the
termination, abandonment or breach of the contract, it shall, in the first instance, be referred
to, for being settled by the Executive Engineer-In-Charge of the work at that time and
Engineer-in-Charge shall with in a period of sixty days after being requested, in writing,
made by the contractor to do so, convey his decision to the contractor, and subject to
arbitration as hereinafter provided, such decision in respect of every matter so referred, shall
be final and binding upon the contractor. In case the work is already in progress, the
contractor will proceed with the execution of the work on receipt of the decision by the
Executive Engineer-In-charge as aforesaid, with all due diligence whether HUDA/or
authorized representative of HUDA or contractor requires arbitration as hereinafter provided
for, or not. If the Executive Engineer, In- charge of the work has conveyed his decision to
the contractor and no claim to arbitration has been filed with him by the contractor within a
period of sixty days from the receipt of letter communicating the decision, the said decision
shall be final and binding upon the contractor and will not be a subject matter of arbitration
at all. if the Executive Engineer, In-charge of the work fails to convey his decision within a
period of sixty days, after being requested, as aforesaid, the contractor may, within further
sixty days of the expiry of first sixty days, after being requested, from the date on which
request has been made to the Executive Engineer In-Charge request the Engineer-in-Chief /
Chief Engineer, HUDA that the matters in dispute be relevant to arbitration, as hereinafter
provided.
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(ii) All dispute or difference in respect of which the decision is not final and conclusive
shall at the request, in writing, of either party, made in a communication sent through
Registered A.D. Post, be referred to the sole arbitration of any serving Superintending
Engineer of HUDA, to be nominated by designation by the Engineer-in-Chief / Chief
Engineer, HUDA at the relevant time. There will be no objection to any such appointment
that the arbitrator so appointed is a Govt. servant / in service of HUDA or that he had to deal
with the matters to which the contract relates in the course of his duties as a Govt. servant /
in service of HUDA he has expressed his views on all or any of the matter in dispute. The
Arbitrator to whom the matters is originally referred being transferred or vacating his office,
his successor-in-office, as such shall be entitled to proceed with the reference from the stage
at which it was left by his predecessor.

OR

In case the arbitrator nominated by the Engineer-in-Chief / Chief Engineer, HUDA is
unable or unwilling to act as arbitrator such for any reason, whatsoever the Engineer-in-
Chief / Chief Engineer, HUDA shall be competent to appoint and nominate any other
Superintending Engineer of HUDA as arbitrator in his place and the arbitrator so appointed
shall be entitled to proceed with the reference.

(iii) It is also a term of this arbitration agreement that no person other than a person
appointed by the Engineer-in-Chief / Chief Engineer, HUDA shall act as arbitrator and if for
any reason that is not possible the matter shall not be referred to arbitration at all. In all
cases where the aggregate amount awarded exceeds Rs. 25000/- the arbitrator must
invariable give reasons for his award in respect of each claim and counter / claims
separately.

(iv) The arbitrator shall award separately giving his award against each claim and dispute
raised by either party including any counterclaim individually and that any lump-sum award
shall not be legally enforceable.

(v)  The following matters shall not lie within the perview of arbitration: -

a) Any dispute relating to the levy of compensation as liquidated damages, which has
already been referred to the Superintending Engineer and is being heard or/ and has
been finally decided by the Superintending Engineer, In-Charge of the work.

b)  Any dispute in respect of substituted, altered, additional work/omitted work /
defective work referred by the contractor for the decision of Superintending Engineer
In-Charge of the work if it is being heard or has already been decided by the said
Superintending Engineer

c) Any dispute regarding the scope of the work or its execution or suspension or
abandonment that has been referred by the contractor for the decision of the HUDA
and has been so decided finally by the HUDA.

(vi) The independent claims of the party other than the one getting the arbitrator appointed,
as also counter-claims of any party will be entertained by the arbitrator notwithstanding that
the arbitrator had been appointed at the instance of the other party.

(vii) Itis also a term of this arbitrator agreement that where the party invoking arbitrator is
the contractor, no reference for arbitrator shall be maintainable unless the contractor,
furnishes to the satisfaction of the Executive Engineer In charge of the work, a security
deposit of a sum determined according to details given below and the sum so deposited
shall, on the termination of the arbitration proceedings, be adjusted against the cost, if any,
awarded by the arbitrator against the claimant party and the balance remaining after such
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adjustment or whole sum in the absence of any such cost being awarded will be refunded to
him within one month from the date of the award.

Amount of Claims Rate of security deposit
1) For claims below Rs. 10,000/- 2% of amount claimed

i) For claims of Rs. 10,00/- and above & 5% of amount claimed.
below Rs. 1,00,000/-

iii) For claims of Rs. 1,00,000/- and above 72 % of amount claimed

The Stamp-fee due on the award shall be payable by the party as desired by the
arbitrator and in the event of such party’s default the Stamp-fee shall be recoverable from
any other sum due to such party under this or any other contract.

(viii)  The venue of arbitration shall be such places as may be fixed by the arbitrator at his
sole discretion. The work under the contract shall continue during the arbitration
proceedings.

(ix) Neither party shall be entitled to bring a claim for arbitration if the appointment of
such arbitrator has not been applied within 6 months:-

Of the date of completion of work as certified by Executive Engineer-in-Charge, or
Of the date of abandonment of the work, or

Of its non-commencement within 6 months from the date of allotment or written orders to
commence the work as applicable, or

Of the completion of the work through any alternative agency or means after withdrawal of
the work from the contractor in whole or in part and / or its recession or

Of receiving an intimation from the Executive Engineer-in-Charge of the work that final
payment due to or recovery from the contractor had been determined which he may
acknowledge and / or receive.

Whichever of (a) to (e) above is the latest :

If the matter is not referred to arbitration within the period prescribed above, all the
rights and claims of any party under the contract shall be deemed to have been forfeited and
absolutely barred by time even for civil litigation notwithstanding.

(x)  Itis also aterm of this arbitration agreement that no question relating to this contract
shall be brought before any Civil Courts without first involving and completing the
arbitration proceedings as above. If the scope of the arbitration specified herein covers
issues that can be brought before the arbitrator i.e. any matter that can be referred to
arbitration shall not be brought before a Civil Court. The pendency of arbitration
proceedings shall not disentitle the Engineer-In-Charge, HUDA to terminate the contract
and make alternative arrangements for the completion of the work.

(xi)  The arbitrator shall be deemed to have entered on the reference on the day he issues

notices to the parties fixing the first date of hearing. The arbitrator may, from time to time,
with the consent of the parties enlarge the initial time for making and publishing the award.
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(xii) it is also a term of this arbitration agreement that subject to the stipulation herein
mentioned, the arbitration proceedings shall be conducted in accordance with the provisions
of the Arbitration Act, 1940 or any other law in force for the time being.

No alteration in contract rates shall be admissible in consequence of fluctuation in railway
freight when such railway freight is on account of material which is required by a contractor
in the manufacturing of an article to be supplied under this contract e.g. fluctuation in
railway freight on coal required for burning bricks will not be taken into consideration, or
for an article which forms part of a finished work for purpose of this clause. Similarly no
alteration in rates will be allowed when a manufactured article is transported by rail from
place A to place 'B' to form part of finished work.

Lump sum estimate: When the estimate on which a tender is made include lump-sump
provision in respect of parts of the work, the contractor shall be entitled to payment in
respect of the items of work involved or the part of the work in question at the same rates as
are payable under this contract for such items or the part of the work in question is not in the
opinion of the Engineer-in-charge, measurable, the Engineer-in-charge may at his
discretion, pay the lump sum amount entered in the estimate and the certificate, in writing,
of the Engineer-incharge shall be final and conclusive against the contractor with regard to
any sum payable to him under the provisions of this clause.

Action where no specification: In case of any class of work for which there is no
specifications as is mentioned in Rule 1, such work shall be carried out in accordance with
the district specifications and in the event of there being no district specification, then in
such case, the work shall be carried out in all respect in accordance with the instructions and
requirement of the Engineer-in-charge.

Definition on work: The expression "Work or Works" where used in these conditions shall
unless specified either in subject or context repugnant to such construct or be constructed &
taken to mean the works by virtue to the contract, contracted to be executed whether
temporary or permanent and whether original, altered, substituted or additional.

The percentage referred to at page-7 of the tender will be calculated on the gross amount
(value of finished work including cost of materials whether purchased from the Haryana
Urban Development Authority or direct) of (1) the item of work to which the rates in the
tender apply and also see the item of work which rates exist in the Haryana PWD Schedule
of Rates 1988.

Unless otherwise specified in the contract, the term "Engineer-in-charge" referred to in the
tender and contract for the work means Executive Engineer, HUDA, Division
Karnal.

The contractor shall be responsible for making his own arrangements for securing licenses
for the materials and their transportation required for the works and Engineer-in-charge shall

not be held responsible in any way for making such arrangements.

The contractor undertakes that he is not related to any of the officers employed by the
Haryana Urban Development Authority.

No pit shall be dug by the contractor near the site of the work for taking out earth for use on
the work. In case of default, the pit so dug will be filled in by the department at the cost of
the contractor plus 14% departmental charges.

Deleted

All royalty and compensation for building stone, bajri and stone metal or any other material
should be included in the rates to be quoted and is payable by the contractor.

WITNESS EXECUTIVE ENGINEER

Page - 17



Clause 37

Clause 38

Clause 39

Clause 40

Clause 41

Clause 42

Clause 43

Clause 44

Clause 45

Clause 46

Clause 47

Clause 48

Clause 49

CONTRACTOR

XEN

The rates given are for the finished work inclusive of octroi charges, sales tax, all duties and
all other taxes as applicable.

It will be the responsibility of the contractor to ensure that trees at the site of work' and in
the vicinity or their fruit etc. are not damaged by his labour or agent. Cost of damage done,
if any, will be assessed at the discretion of the Engineer-incharge and deducted from the bill
of the contractor.

The contractor shall provide at his own cost separate latrine, bathing enclosures and
platform for use of the men and women labour and keep them clean to the satisfaction of the
Engineer-in-charge. He should also arrange at his own expense for clean drinking water,
housing, medical facilities necessary for the welfare of the labour employed at his work. In
case of his failure the same shall be provided by the HUDA at contractor's cost. Any dispute
regarding this will be settled by the Engineer-in-charge whose decision will be final and
binding. Contractor will also follow the fair wage clause attached.

Any material left on the site of work after one month from the date of completion of the
work shall become the property of the HUDA and no payment shall be made for it.

The amount of the work can be increased or decreased according to the requirement of the
department and no claim whatsoever on this account will be entertained.

HUDA reserve the option to take away any items of the work or part thereof at any time
during the currency of the contract and re-allot it to another agency with due notice to the
contractor without liability or compensation

No claim on account of fluctuation in prices due to war or any other cause will be
entertained.

The contractor shall be liable to make good all damages caused by breakage from the
moment the stores are handed over to his charge.

No compensation whatsoever will be payable on account of any delay or default in the
supply of material mentioned in the "list of material to be issued to' the contractor" by the
department and consequent delay in the execution of work.

The contractor will inform the C.M.O about the employment of labourer on the work for
carrying out Malaria Surveillance.

The terms and conditions of the agreement have been explained to me / us and I / we clearly
understand them.

All type of cautionary board, signals for safe and smooth execution of work, diversion of
traffic etc. shall be provided by the contractor at his own cost and nothing extra is payable
on this account.

With the issue of allotment letter in the name of lowest agency made by the Executive
Engineer, the agreement shall stand concluded and all the clauses, terms and conditions
mentioned above and in the tender form shall be applicable, even when the agreement for
the work is not signed by the contractor /firm.
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HARYANA URBAN DEVELOPMENT AUTHORITY
CONTRACTS LABOUR REGULATIONS

Short titles : These regulations may be called Haryana (1) Public Works Departments
Contractors Labour Regulations.

Definitions in these regulations unless otherwise expressed or indicated the following words
and expression shall have the meaning given herein against them respectively that is to say.

"Labour" means workers employed by the contractor directly or indirectly through sub
contractor or other person or by an agent on his behalf.

Fair wages means wages whether for time or piece work notified at the time of submitting
tender of the work and where such wages have not been so notified the wages prescribed by
the Haryana Public Works Department for the district in which the work is done.

"Contractors" shall include every person whether a sub-contractor or headmen or agent
employing labour on the work taken on contract.

"Wages" shall have the same meaning as defined in the payment of wages Act, 1936 and
include time and piece rate wages.

Display of notice regarding wages etc. The contractor shall before he commences his work
on contract display and correctly maintain and continue to display and correctly maintain in
a clean and legible condition in conspicuous place on the work notice in English and in the
local Indian language spoken by the majority of the workers giving the fair wages notified
or prescribed by the Haryana Public Works Department and the hours of work for which
such wages are earned.

Payment of wages (1) Wages due to every worker shall be paid to him direct, (2) all
wages shall be paid in current coin or currency or in both.

FIXATION OF WAGES PERIODS

5 @)

(ii)

(iii)

(iv)

(v)
6.

[1]
CONTRACTOR

The contractor shall fix wage periods in respect of which the wages shall be payable.
No wage period shall exceed one month.

Wages of every workman employed on the contract shall be paid before expiry of ten days
after the last day of wage period in respect of which the wage are payable.

When the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the day of expiry of the month in which his
employment is terminated.

All the payment of wages shall be made on working day.

Wages book and ages slop etc.

The Contractor shall maintain a wage book of each worker in such form as may be
convenient but this shall include the following particulars
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Rate of daily or monthly wages or contract wages.
name of work on which employed.
Nature of work on which employed.

Total number of days worked during each wage period and total mount payable for the work
during wage period.

All deduction made from the wages with an indication in each case of the ground for which
the deduction is made.

Wages actually paid for each wage period.
The contractor shall also maintain a wage slip for each worker employed on the work.

The authority competent to accept the contract may grant an exemption from the
maintenance of Wage Book and Slip to a contractor who in his opinion may not directly or
indirectly employ more than 50 persons on the work.

Fines and deductions which may be made from the wages of a worker shall be paid to him
without any deduction of any kind except the following.

Fines.

Deductions for absence from duty i.e. from the place or places where by the term of his
employment he is required to work. The amount of deduction shall be proportion to the
period for which he was absent.

Deduction for damages to or loss of goods expressly entrusted to the employed person for
custody or for less or more for which he is required to account where such damage or loss is
directly attributable to his neglect or default.

Any other deduction which Haryana Urban Development Authority may form, time to time
allow.

No fine shall be imposed on a worker and no deduction for damage shall made be from his
wages until the worker has been given an opportunity or showing causes against such fines
or deductions.

The total amount or fines which may be imposed in any one wage period on a worker shall
not exceed an amount equal to five paisa in a rupee of the wage payable to him in respect of
that wages period.

No fine imposed on a worker shall be recovered from him installment or after expiry of 60
days from the date on which it was imposed.

Register of fines act-8 [1] The contractor shall maintain a register of fines and of all
deductions for damage or loss. Such register shall mention the reason for which fine was
imposed or deductions for damage or loss, which was made.

[2] The contractor shall maintain a list in English and local Indian Language clearly defining

acts and omissions for which penalty or fine can be imposed. He shall display such list and
maintain it in a clear and legible condition at conspicuous place on the work.
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Preservation of Books - The wage book, the slip and the register of fine- deductions
required to be maintained under the regulation shall be preserved for 12 months after the
date of last entry made in them.

Powers of Labour Welfare Officer to make investigation or Enquiry - The Labour
Welfare Office or any other person authorized by the Haryana Urban Development
Authority on their behalf shall have power to make enquiry with a view to ascertaining and
enforcing due and proper observances of the wage clause &. the provisions of these
regulations. He shall investigate into any complaint regarding the default made by
contractor - sub contractor in regard to such provision.

Report of labour welfare officer. The Labour Welfare Officer or any other person
authorized as aforesaid shall submit a report of the result of his investigation or enquiry to
the Executive Engineer concerned indicating the extent if any to which the default has been
committed and the amount of fine recoverable in respect of the acts of omission of the
labourers with a note that necessary deduction from the contractors bill be made and wages
of the other dues be paid to the labourers concerned.

Appeal against the decision of Labour Welfare Officer - Any person aggrieved by the
decision and recommendation of the labour welfare officer or other person so. authorized
may appeal, against such decision to the Labour commissioner but subject to such appeal,
the decision of the officer shall be final and binding upon the contractor.

No party shall be allowed to be represented by a lawyer during any investigation or enquiry
appeal or any other proceedings under these regulations.

Inspection of Register - The contractor shall allow inspection of the wages book and wages
slip to any of his workers or to his agent at a convenient time and place after due notice
received or the labour welfare officer or any other person authorized by the Haryana Urban
Development Authority on his behalf.

Submission of return - The contractor shall maintain and submit periodical return as may
be specified from time to time.

Amendment - The Haryana Urban Development Authority from time to time add or amend
these regulations and or any question as to the application, interpretation or effect of these
regulation the decision of the Labour Commissioner to Haryana Government or any other
person authorized by the Haryana Urban Development Authority in that behalf shall be
final.

The contractor shall be responsible to provide to the entire satisfaction of the Engineer-in-
charge at his own expenses the following amenities for the labour employed by him.

Suitable temporary hutting accommodation.

Trench Latrin, bathing enclosure, platforms, separately for men and women with regular
clear Drinking Water.

In the event of his failure to provide any or all the amenities, the same shall be provided by

the Haryana Urban Development Authority and cost thereof shall be recovered from the contractor. Any

dispute regarding above point shall be settled by the Engineer-in-charge and his decision shall be final.

CONTRACTOR
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FAIR WAGES CLAUSES

The contractor shall pay not less than fair wage to labour engaged by him on the work.

Explanation:

Fair wage means wage whether for time or piece work notified at the time of inviting tenders of the
work and where such wages have not been so notified, the wage prescribed by the Public Works
Deptt., Building and road branch, Haryana for the district, in which the work is done.

The contractor shall, not with standing the provisions of any agreement to the contrary, caused to be
paid fair wages to labours, indirectly engaged on the work including any labour engaged by his sub
contractors in connection with the said work, as if the labourers had been directly employed by him.

In respect of labour directly employed on the works for the performances of the contractor's part of
this agreement the contract shall comply with or cause to be complied with the Public Works Deptt.
Contractors' Labours Regulations made by Government from time to time in regard to payment of
wages period, deductions from wages, recovery of wages not paid and deductions unauthorisedly
made, maintenance of wage register, wage slip, publication of wages and other terms of employment
inspection and submission of periodical returns and all other matters of such like nature.

The Executive Engineer or Sub Divisional Engineer concerned shall have the right to deduct, from
the money due to the contractor, any some required or estimated to be required for making good the
loss suffered by a worker or workers by reason of nonfulfillment of the conditions of the contract for
benefit of the workers, non-payment of wages or deductions made from his or their wages which are
not justified by the terms of the contract or for non-observance of the regulation is referred to in
clause (c) above).

Vis-a.-vis the Haryana Urban Development Authority, the contractor, shall be primarily liable for all
payments to be made under and for the observance of the regulations aforesaid, without prejudice to
his right to claim indemnity from his sub contractors.

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

Attendance card should invariably be issued by the contractors to their workers, which should be
returned to the contractors concerned at the time of receiving payment of their wages.

Before making payment to the contractors, the authorities concerned should obtain a certificate from
the contractor that he has made payment to all workers connected with the execution of the work, for
which the payment is being made.

The normal working hours of workers employed by contractors for the execution of work allotted to
them should be 8 hours per day with a break of 2 hours during summer, one hour during winter after
continuous work of 4 hours at the most. The spread over should in no case exceed 10 hours, workers
working beyond these hours, should be paid over time wages, at the double the ordinary rate of their
wages, calculated by the hour

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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LIST OF MATERIAL TO BE ISSUED BY THE ENGINEER-IN-CHARGE OF THE WORKS TO

NOTES:
L.
2.
3.

a)

b)

c)

d)
4,
CONTRACTOR

THE CONTRACTOR

All the materials, will be issued at the place of issue given and all the cost of carriage from
the place of issue to the site of work will be borne by the Contractor and this is included in
the rate for the work carried out by the contractor.

In case any quantity of cement, steel, coal or any other controlled or uncontrolled
commodity for use directly on the aforesaid work of manufacturers or materials required in
connection therewith, which is not utilized for the purpose for which it is issued or
otherwise disposed off by him or spoiled or lost or allowed to get destroyed or used in
excess of the qualities actually required to be used as per specification therein stipulated or
these from fixed by the Engineer-in-charge, the cost of such quantities of the material shall
without prejudice to other rights and remedies available to the Haryana Urban Development
Authority be recoverable from the contractor on double the stock rate at which it is agreed to
be supplied to the contractor or double the stock rate for the quantities issued free of cost.

EXCESS I SHORT CONSUMPTION OF MATERIAL RECOVERY FROM
CONTRACTOR

For excessive consumption of Material upto 5% (five percent)

Recovery will be made from the contractor at issue rate plus 3% storage charges

Excessive consumption of material more than 5% (five percent)

Recovery will be made from the contractor for the excessive consumption of materials at
panel rate provided in the contract plus three percent storage charges.

For short consumption of material upto 5% (five percent)

The recovery of cost of material less consumed would be made from the contractor at issue
rates

In case of less consumption bv more than 5% (five percent).

The rates of concerned items will be reduced where less materials might have been
consumed and the same would be reduced proportionate to the materials used shorter than
prescribed. However where it is not possible to determine the exact item on which less
materials has been used, the cost of materials would be recovered from the contractor at
issue rate and in addition the contractor will be open for disciplinary action by the
Divisional Officer. In case where the items of work become non-schedule and non-
agreemental due to less consumption of materials, the Executive Engineer may sanction
such non - schedule and non agreement rate upto the power of his technical sanction of
original work where amounts larger than those mentioned above are involved, the rates will
be got approved from the competent authorities concerned who can approve such rates upto
their powers to sanction estimates technically. It should also be left to the Executive
Engineer to determine whether the structure is affected adversely by less consumption of
material and in cases where he feels that it is likely to be so, it is for him to reject the work
and decision in such matters of Executive Engineer shall be final.

3% storage charges will be levied on all materials issued to the contractor from stock, the
cost of which is recoverable.

WITNESS EXECUTIVE ENGINEER
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The octroi, terminal tax, royalty and other taxes and charges on the materials issued shall be
bone by the contractor.

The recovery of material issued by HUDA store shall be made in the usual manner from the
running bills for the upto date quantity of such materials issued to the contractor not
withstanding that lesser quantity of material might have been consumed on the work & the
balance quantity may be lying in store at the site of work.

Material issued at HUDA Store if not used at site will be returned in HUDA Store
immediately. In case the material is not returned or lesser material is returned recovery at

panel rate will be made at the rates given in the contract plus storage charges.

The other material mentioned in the list will be supplied to the extent of the separate
security deposit of suitable amount as per direction of Engineer-incharge

WITNESS EXECUTIVE ENGINEER
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Name of work: S/R of balance roads in group housing scheme in sec-20

(Part) U..E, Kaithal. “Supply and laying of stone metal 53mm

to 22.4mm_and 25mm_thick premix carpet and all other

works contingent thereto.”

App. Cost . 8.20 lacs
Earnest money Rs. 16400/-
Time limit: 02 months

Schedule showing (approximately) materials issued from Haryana Urban
Development Authority, stores for works contract to be executed and the rates at which are to

be charged for.

DELETED

Note:- 3% storage charges will be levied on all above material issued to the contractor from the stock,_the
cost of which is recoverable.

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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AFFIDAVIT
I S/o Sh. resident of
Section Distt.

contractor / partner / share holders (strike out the which is not applicable) (firm or

contractor) do hereby solemnly declare as under:-

1. That the person / firms black listed by HUDA / Haryana Govt. / Govt. of India from time to
time never had any connection and interest in my business

2. That the above said contractor / persons / firms do not have any substituting in my business
and

3. That the said persons / firms are not employee of my firm and are not in any way connected

with my business.

DEPONENT

WITNESS
DATED :

I do hereby solemnly declare and affirm that the above declaration is true and correct to the
best of my knowledge and belief. No part of it is false and nothing has been concealed.

DEPONENT
WITNESS
DATED:
CONTRACTOR WITNESS 'EXECUTIVE ENGINEER
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Special repair of roads in Group Housing Scheme in Sector-20 (Part) U.E., Kaithal "Supply & laying of stone metal 53mm to 22.
Name of work :- 25mm thick premix carpet and all other works contingent thereto.” (Including one year defect liability period free of cost

A/Cost Rs. 8.20 lacs
CONTRACT SCHEDULE OF RATES

Sr. HSR Description of Item Qty Unit
No. Item No.
1 2 3 4 5
1 Appd. Collection and carriage of course aggregate for
ltem wearing coat of size 53mm t022.4 mm nominal

gauge from Kheributter approved quarry or other
approved quarries with latest ammendent hand
broken from hard durable tough stone of uniform
texture. The course aggregate will be angular in
shape possessing as low water absorption as
possible and free fom thin or alongated soft or
desintgratable matter and other foreign materials
The course aggregate will be 53 mm to 22.4 mm
(table N0.400.7 as clouse 400.7) duly stacked
and screening along road side as per satification

of Engneer-In-Charge. The deduction will be made 250 P/Cum
as per table N0.500.26 of most specification Cum

The stack shall be of 2mx1.5 mx35cm.

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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rading size of range

SIEVE Designation %age by weight passing the SIEVE.

53mm to 22.4mm

63mm
53mm
45mm
22.4mm
11.2mm

100-00
95-100
65-90
0-10
0-05

2 Appd.
ltem

3 249

Collection and carriage of a stone dust used as
binding material passing for WBM as per I.S.
specification passing 2.36mm and retained on 180
micron sieve confirming clause 513-23 of most
specification from deodar appd. fication from deodar
appd. Quarry or other quarries. There shall be cleaned
hard durable uncoated dry organic matter other
decoite matter substances. The fine aggregate

shall be stacked at approved site as desired by the
Engineer-In-Charge. The deduction of material shall
be made as per table No. 500.26 of Most
specification latest amendment.

Laying and consolidation of stone metal wearing
coat to water-bound macadam specification on
including making side dowels carrying the matel
from stacks and spreading to templates,screaning
and spreading the stone matel and blinding
material, to proper camber, with road roller,

Page - 29
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Appd.

Item

Appd.

Item

CONTRACTOR WITNESS
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excluding the cost of templates barries and
lighting arrangement and chowkidars

Prov. & laying of tack coat with emulsion
(Rapid Action) @ 60kg/100sgm.

Prov. & laying of 25mm thick premix carpet and seal
coat type 'A' using bajri 13.2mm @ 2.30 cum per
100 sgm, bajri 11.2mm, 1.10cum and store dust

0.60 cum for seal coat per 100 sqm surface area.
the binder shall be also suplied by the contractor
and will be used @ 120 kg/100sgm for bajri 13.2mm
62 Kg/100 sgm for bajri 11.2mm and 68 Kg/100 sgm
for seal coat including mixing and heating bajri and
bitumen in a hot mix plant including mechanical mixer
mixer in the proporation as per design creteria as
fully specified in specification (latest edition)
carriage of premixed material from plant to site of
work (for all leads and lift) and laying the same

with paver and rolling it with road roller to achieve
specified value of compaction (strength and sufrace)
accuretly complete inclduing the cost of establish-
ment cost fo fuel operational and working charges
of all kinds of machinary and setting up field
laboratory for quality control, plant transportation
lighting arrangement, signals, and chowlidar etc.
excluding the cost of tack coat but including the

cost of bitumen complete in all respect to the entire
satisfaction of the Engineer-In-Charge.
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Special repair of roads in Group Housing Scheme in Sector-20 (Part)
U.E., Kaithal "Supply & laying of stone metal 53mm to 22.4mm and
25mm thick premix carpet and all other works contingent thereto."

Name of work

A/Cost Rs. 8.20 lacs

ABSTRACT OF COST

Sr. HSR Basic Ceiling Cost due Total

No. Item No. Cost Premium to C.P. Cost
1 Al 20951300 ... L 209513.00
2 Al 40177.00 ... L 40177.00
3 24.9 7188.00 370% 26594.00 33782.00
Al 6475000 ... L. 64750.00
5 Al 46912500 ... L 469125.00
TOTAL | 817347.00

Say Rs. 8.20 lacs
CONTRACTOR " WITNESS 'EXECUTIVE ENGINEER
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NOTES

This contract schedule of rates is an extract of the relevant items from the Haryana
PWD Schedule of rates, 1988 and is to be read with another schedule attached here to
namely, as the “SCHEDULE OF CEILING PREMIA” for this purpose of cross
reference against each item, the chapter No. and the item No. has been indicated.

The work will be carried out according to P.W.D. Book of specification latest
edition/IRC specification which will from a part and parcel of this contact schedule of
rates.

Approximate quantities are given in the contact schedule of rates and these can very at
the time of execution of work. The payment will be made according to the actual
work done by the contractor.

The work will be considered to be situated in the Municipal limits for all purposes.

The items here after be described very briefly but the description would mean
complete description in the aforesaid Haryana P.W.D. schedule of rates 1988.

All item in the contract schedule of rates are subject to the foot note and as given in
the Hr. PWD schedule of rate 1988 regarding these items.

Any item of work note provided in the contract schedule of rate but require to be
executed, will be paid at the Hr. PWD schedule of rates 1988 together with the ceiling
premium exhibited in the NIT for various chapter where the item exist in the Hr.
PWD schedule of rate 1988, subject to premium or discount tendered by the
contractor. In case of non schedule items this will be governed by Clause-12 of the
contract agreement/approved NIT/ tender form.

All the amendment issued in the Hr. PWD schedule of rate 1988 up till the date of
opening of tender will be applicable on the contract schedule of rates.

The list of ceiling premia admissible on various item contains in the various chapters
of the Hr. PWD schedule of rate 1988 is attached with NOTICE INVITING
TENDERS and shall for the part and parcel of this contract schedule of rates, the
ceiling premia will be allowed on the various items, contained in the contract schedule
of rates. On all these item which do not fall with in the Hr. PWD schedule of rates
1988 i.e. approved item and ceiling premium will be zero.

All charges such as royalty, Municipal taxes, octroi, charges forest tax, sales tax &
other kind of taxes shall be paid by the contractor and are inclusive in the rates quoted
by the contractor.

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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Material collection in excess shall not be paid for and if the same is not removed from
the site of work within one month from the date of final measurements, the same shall
be become the property of the authority.

The contractor after completion of work will have to get his labour shifted
immediately with adequate indemnifying arrangements (An undertaking in the shape
of affidavit duly attested by Ist. Class Magistrate be also taken from the contractor
while awarding the work). In the event of his failure to shift the labour, he will be
liable for penal action either in the shape of penalty equal t o 10% of total cost of
work of his enlistment with HUDA or any other department of Haryana shall be liable
to be cancelled.

Stacking shall be commenced from the stand from source to supply and shall proceed
continuously.

If the contractor bring the material viz. stone soiling, stone metal grit and course sand
etc. from any other source/quarry located at the further distance then the one
mentioned in the description of the item, nothing extra shall be payable to the
contractor. In case the contractor bring the said material from any other nearer
sources/quarry than the source/quarry mentioned in the description of that item
deduction on account of less distance covered shall be effected from the contractor at
ceiling rate.

No over gauge material will be accepted by the Department in any case even by
reducing the rate. The over gauge material shall either be rejected or got broken from
the contractor be specified gauge then the same will be got broken departmentally at
the risk and cost of the contractor after due notice.

No claim will be entertained from the contractor in case any mistake in description,
rate or unit occur in any of the items taken in the contract schedule of rates on account
of typing comparison or over sighting. If there will be any mistake the same shall
rectifiable at any stage as per Haryana PWD schedule of rates 1988 with amendments
of the same received from time to time.

The earnest money deposited for the tender will not be returned to the contractor/Firm
till the acceptance of tender or three months which ever is earlier.

In case any contractor the deposit the earnest money for the tender documents and
taken does not submit his tender the Earnest money in that case will be returned only
after the acceptance of the tender or three months, which is late.

The Earnest money deposited for the tender documents will be refunded to the
contractor/firm through cheque only after the allotment of work or three months,
which ever i.e. earlier/ later as the case may be.

Sales tax and income tax will be deducted from the contractor on the gross amount as
per instructions of Govt. issued from time to time.

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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The successful tender shall have to sign the affidavit to the fact that he has no relation
or connection with the contractor/firm blacklisted by the Haryana Govt., Govt. of
India from time to time. The form of affidavit is annexed on page

The measurement of work done shall be made on cross section basis after completion
which shall be taken before the commencement of work and after completion of work.

20% Deduction shall be made in case loose earth is measured and paid for on cross
section basis for running payment .

No. pit shall be due by the contractor near the site of work for taking earth for use on
work . Incase of default, the pits so dug will be filled by the contractor if ha failed to
do so, the same will be filled by the HUDA at the cost of contractor plus 14%
departmental charges.

1% Cess will be deducted form the gross amount of the bill of the contractor as per
Govt. Instructions.

Executive Engineer,
HUDA Division, Karnal

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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TECHNICAL CONDITION

The work will be carried out as per M.O.R.T.&H (roads wings) specification for
Roads & bridges work 2001 (4™ revision).

For item of B.M. work, contractor shall intimate to the Engineer-in —Charge in writing
in 20 days ( before the start of work , the job mix formula proposed to be used by him
for the work and will take up the work only after approval of job mix formula.

The unit of measurement of premix carpet will be weight in the metric tonne of the
bituminous mix laid , consolidate and finished. Which shall be determined as under:-
Volume of the mix laid at site will be calculated by the multiplying the area covered
with average thickness actually laid at site average thickness measure at suitable
intervals both along length across width of road.

The weight shall then be worked out by multiplying the volume of mix on
particular stretch of the road with the average field density of the very particular
stretch and the weight thus worked out above shall be considered .the average density
for the stretch shall be determined by the actual determination of field density by sand
replacement method.

D the contractor shall provide, install, maintain and operate at his own
costing
good working condition weigh bridge of suitable capacity at site of the hot
mix plant under the direction of Engineer-in- Charge or his representative.

1) Each truck before loading of the mix shall be weigh on the weigh bridge and
its weight shall be recorded under the signature of authorized representative of
the contractor and Engineer —in —Charge.

II)  The truck shall again be weighted on the weigh bridge after loading the mix
and its weight recorded under the signature of the site representative as per
prescribed proforma given at condition No. 350n page weight of
mix material will be determined from difference of (III) and (II).

Lowest of weight calculated under para3(a) & 3(b) above will be considered and paid

for.

The minimum density for the bituminous macadam work shall not be less than 95% of

that obtained by job mix formula and deviation of actual density achieved by job mix

formula will be as per the acceptance criteria laid done as per MORT &H

specification.

However, the density of premix carpet shall not be less than 2.1, in any case. Stretches

of the work for which less density is achieved will be rejected. Minimum one density

test will be carried out for 250 sqm. area for premix carpet work.

The bitumen content of premix carpet work will be between 3.3 to 3.5% by weight of
the total mix. If the bitumen content is found less than 3.3% of the total bituminous
macadam, than the work will be rejected straight way. It is further clarified that extra
payment over and above that rate quoted by the agency for this item of the work will
be made on account of bitumen if required to be used beyond 3,3% as per job mix
formula submitted by the agency and approved by the Engineer-in-Charge.

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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Hot mix plant will be so located, (Subject to the approval of the Engineer—in—Charge)
involving such lead I transportation of the mix so as to avoid its segregation and
temperature drop.

The construction of the subsequent layer of same or other material over to finished
layer shall be done after obtaining written permission from the Engineer-in- Charge.
Similar written permission from the Engineer-in-Charge shall be obtained in respect
of all other item of the work prior to proceeding with the next stage of construction.

General Condition

Wherever in the description of the item in the bill of the quantities the specification
clause No. of M.O.R.T. & H is missing, the same shall be carried out strictly in
accordance with the M.O.R.T. & H (Road wing) specification (IV revision) of 2001.

The contractor shall clear the site of work simultaneously as the work proceeds failing
which the same shall be got cleared by the Engineer-In-Charge at the risk & cost of
the contractor.

Collection of material at site for the proper execution of work as per specification
shall include all leads and lifts. The percentage rates quoted by the contractor shall
hold good irrespective of the quarry/sources form which materials are brought so long
it conform to the specification. Closure/change of any quarry/source shall not entitle
the contractor to claim any revision in rates.

The contractor shall store all material in proper manner so as to avoid contamination,
deterioration and any accidents. He shall not store or keep any material tools and plant
in public through fares expect for each such as required for immediate use on work.
The places at site, where the material are stored shall be subjected to approval of the
Engineer-in Charge. At the places where the material are stored by the contractor who
will make his own arrangements to clear the places within such time as may be
instructed by the Engineer-in- Charge at the risk and cost of contractor.

No compensation for any damage caused to work/material by rain, flood or other
natural calamities shall be paid to the contractor. The contractor shall make good all
such damages at his own cost as per direction of Engineer-in- Charge.

The contractor shall obtain prior approval of the Engineer-in —charge before
installation of water and power system, electrical and mechanical equipments and
plants and all temporary construction etc. at site of work on completion of work, the
contractor shall made good the ground at his own cost as per direction of Engineer-in-
Charge, failing which the same shall be made good by the Engineer-in-Charge at the
risk and cost of the contractor.

The contractor shall make his own arrangements for obtaining electrical connection, if
required, and make necessary payment directly to the deptt. concerned.

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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The contractor shall not occupy by this operation more than 0.5 of width of any road
or street. However, in special conditions, the contractor shall obtain the consent of
Engineer-in-Charge in writing before closing any road for vehicular traffic and
footpath shall be kept clear at all times. The contractor shall make all the precaution to
avoid any accident and for proper guidance of the traffic by providing necessary
barriers, reflective cautionary sign/signal. Speed limits boards, red and green flags,
electric light focus type at night, with sufficient number of chowkidar and other while
work is progress or blocking the road wherever otherwise necessary. The material and
machinery shall be stocked / placed at the site of the work in such a way that there
will be no obstruction to traffic and inconveniences to public. No claim shall be
entertained on account of such faulty arrangements made by the contractor. The
contractor shall be fully responsible for all accidents caused by the negligence of such
precaution. In case of contractor fails to comply with the afore said arrangements the
same shall be made by Engineer-in-Charge at the risk and cost of contractor.

If directed by the Engineer-in- charge in writing the work shall be done during night
time for which nothing extra shall be paid to the contractor.

The contractor shall make arrangements at his own cost for at least two numbers of
modern leveling instruments (wild type) for the purpose of carrying leveling operation
failing which the same shall be arrange d by the Engineer-in-Charge at his risk and
cost.

No work should be done in the absence of the contractor or his authorized
representative. A technician and surveyor will be provided/made available for all
working time by the contractor for carrying out quality control test and surveying.
Nothing extra will be paid on this account.

Nothing will be paid for unforeseen delays on account of non-availability of any kind
of material or drawing and design.

The contractor will be responsible for setting out the work, establishing benchmark,
centerline etc. and will carry out all such work at his own cost.

Before start of the work, the contractor shall submit the program of execution of
work, get is approved from the Engineer-in-Charge and strictly adhere to the same for
timely completion of the project.

The contractor shall have to make approaches to the site, if so required and keep them
into goon condition for transportation of labour and materials as well as inspection of
work by Engineer-in-Charge. Nothing extra shall be paid on this account.

The contractor shall bear all incidental charges for cartage, storage and safe custody
of material issued to him by the deppt. If any or his own material.

The rate quoted by the agency/contractor shall including the entire cost of royalty,
Municipal tax, forest or an other tax whether local or state or central or any other
taxes, direct or indirect including all loading, unloading, carries on kacha/pacca bed

CONTRACTOR WITNESS EXECUTIVE ENGINEER
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and road and staking including all labour for supply of material at the destination and
nothing extra shall be paid. The contractor shall quote his accordingly.

The contractor will arrange and use its own all types of machinery and T & P
incidental to all operation for the work. The rates to be quoted should be inclusive of
the same.

The staking will be done at hot mix plant site for various type of material in the
sequence as approved by the Engineer-in-charge, which will have to be maintained.

The contractor shall remove all bitumen stop on kerbs and channels and all heap of
wasted mix from gully grating, bell mouth and other installation at the end of the day
work, failing which the same shall be done at his risk and cost.

In case of important roads where the intensity of the traffic is high, the controller
shall, if instructed by the Engineer-in-Charge, restrict the work to non peak period as
determined by the Engineer-in-Charge. No claim/compensation on account on the
same shall be entertained.

Collection of material should be so planned that it is commensurate with physical
progress.

The quality control for road work and material will be exercised as per section 900 of
MORT & H specification (iv revision) 2001 and for determining the quality of
bitumen used by the extraction method as per procedure laid for doing such test by
IRC, the frequency of sampling will be :-

a) MSS/Pre Mix Carpet :- one test per 50 meter cube and not less than two test
per day.

b) BM:- one test per 100 meter cube and not less than two test per day.

At the time of start of work, the contractor shall get a sample work done in presence
of Engineer-in-Charge who shall fix up the degree of compaction/consolidation
required for particular item of work and conduct suitable test at regular intervals to
determine how far the work done approaches the desired limit. In case test reveal any
deficiency, the contractor shall make good the same without extra payment or work
will be rejected if not according to required specification.

The contractor shall progress on different part simultaneously to ensure completion of
the road so that minimum breakage and repairs are involved

To arrive at the desired grading of material for BM, the exact quantities of material of
different gauges shall be determined and stocked on the basis of laboratory test from
time to time. The extra payment on this account would not be admissible.

To ensure the quality of intermediate fraction test check may be carried out on sample
taken from materials. In case that is not found according to specification the work
may be rejected. However the Engineer —in-Charge if considered it expedient and in
the interest of work, he may ask the contractor of supply the missing fraction up the
quality as determined by him, separately, free of cost.
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Before tendering the tenderer shall inspect the site, of work and shall fully
acquaint/satisfy himself about the condition with regard to site, nature of soil,
availability

of material suitable location for construction of godowns stores and labor huts, the
extent of lead and lifts is involved in the work (over the entire duration of contract)
including local conditions, traffic restriction, obstructions and other condition as
required for a satisfactory execution of work, his rate should take in consideration all
such factor and contingencies. No claim what so ever shall be entertained by the deptt.
on this account.

Weather and seasonal limitation:- The work of laying shall not be taken up during
rainy or fuggy weather or when base course is damp or wet or during dust storm or
when atmospheric temp. is 10degree C. and less at site of work of particular reach.

The rate quoted should include hire charges of land or purchase of land for installation
of Hot Mix plant etc.

Only actual quantities of work completed and accepted by the Engineer —in-Charge
shall be paid for if any damage in done by the contractor to any existing work during
the course of execution of work, this shall have to be made good by him at his own
cost.

Sample will be get tested from CRRI or any other approved test house. Sample will be
given by the agency free of cost and testing charges will be borne by the agency.

Before start the work contractor will get his machinery inspected and approved from
the Engineer-In-Charge of work.

Bitumen:- The bitumen shall arranged by the contractor himself.

1) Bitumen for bituminous macadam shall be paving bitumen penetration Grade-
S-65 or A-65 (60/70) as per ISI specification of “paving bitumen” IS-73. For
BUSG, Pre-mix and tack coat bitumen with penetration grade 80/100 as per
IS:73 will be used.

ii) Bitumen will be arranged by the contractual agency, who will have to produce
original voucher for all quantities in lieu of purchase of bitumen from the
original manufacturer or other authorized dealer/ distributor to the satisfaction
of Engineer-in-Charge for ascertaining the genuineness of material. Attested
copy of voucher will have to be submitted alongwith bills. Executive Engineer
will himself attest the copy of the bill/voucher and will be also put a stamp on
the original bill indicating that this bill has been considered by HUDA for
work of ...

The authenticity of bills/vouchers shall be the entire responsibility of
contractual agency.

iii) Test report from the refinery regarding the lot of bitumen supplied to the
contractual agency will be submitted by the agency. The bitumen will also be
got tested from the reputed lab. Samples of bitumen will be given free of cost
by contractor all the testing charges will be borne by him.
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iv) Unloading the bitumen at plant site will be done in the presence of
representative of Engineer-in- Charge. The day to day receipt and issue
account of bitumen shall be maintained by the agency at his authorized plant
site.

The following record of mix will be maintained at plant & site:-
At Plant and weigh bridge
1) Tipper No.
ii) Time of departure
iii) Type of material
v) a) weight of empty tipper
b) Weight of loaded tipper
c) weight of material/mix
d) Temperature at time of departure
e) Remarks

At Site

1) Tipper No.

i) Time of arrival

iii) Temperature at time of arrival

iv) Approximate area of road covered on road No..........

At least one authorized representative of the contractor should always be available at
site of work to take instruction from departmental officers and ensure proper
execution of work is done in the absence of contractor. Separate site order books will
be maintained at plant and at site of work. Any instruction given in site order book
will have the same bearing as if, it is given to contractor in person.

The contractor shall be required to produce samples of all material sufficiency in
advance to obtain approval of the Engineer-in —Charge. Subsequently the same
material to be used in the actual execution of work shall strictly confirm to be quality
of the samples approved. In case of variation such material shall be liable to be
rejected.

The agency shall provide suitable measuring arrangements at the site for checking of
various material supplied by him.

The quantity of BM for maintains the camber is included in the DNIT. It will be
responsibility of the contractual agency to give top surface as per specification with
2% across camber, tolerance in cross camber and longitudinal slop will be applicable
as per specification, before quoting the rates. Supposed to visit the site and check all
the conditions of existing roads. No excuse for the consumption of excess quantity of
any type of this account will be entertained after quoting the rates. The minimum
thickness of BM at any point should not be less than 50mm excluding the thickness at
mix seal.
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QUALITY CONTROL

Identify defects:- The Engineer—in-Charge shall the contractor’s work

and notify the contractor any defects that are found. Such checking not relieve
the contractor /contractors responsibility/responsibilities. The Engineer-in-
Charge may instruct the contractor to search for defect and to uncover and test
any work that the Engineer-in-Charge or his authorized representative
considered nay have a defect.

Correction of defects :- The Engineer-in-Charge shall give notice to the
contractor of any defects before the end of defects liability period/
maintenance which begins at completion as per definition. The defect liability
period /maintenance shall be extended as long defect remain to be corrected.
Every time the notice of a defect is given, the contractor shall correct the
notified defect within the limit of time specified by Engineer-in-Charge’s
notice. If the contractor has not corrected a defect within time specified in
Engineer-in-charge will access the cost of having the defect corrected and the

contractor will pay the amount.

The contractor shall have provide a field laboratory fully equipped at work site
at hot mix plant for conducting all the relevant tests mentioned in the MORT&
H specification subject to record of such test is to be maintained in proper
register duly signed by the contractor or his representative, which will become
the property of Deptt. the contract will bear all the running expenses for
conducting such tests, all the tests will be carried in the presence of Engineer-
in-Charge or his authorized representative. All the entries are to be signed by
the contractor, and such authorized representative of Engineer-in —Charge.

2. The quality control test will be got done by department and the material for such test

will be

supplied by the contractor free of cost. In case the material not found up to the

requirement, the same will be rejected. Cost of such test will also be borne by
contractor.

3. Various quality control operation will be maintained as per clause No. 901,902,903,
of MORT & H (road wing) Specification (IVth) revision of 2001/latest edition.

4. Contractor shall provide suitable measuring arrangements and leveling instruments of
latest quality approved by Engineer-in-Charge at the site of work.

5. No extra payment on account of quality control measures shall be paid to the
contractor.
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6. The Engineer-In-Charge at his discretion can get any type and Nos. of test carried out
from any other approved laboratory for his satisfaction for which all the expenses
incurred would be borne by the agency. The result so obtained from the laboratory
would be acceptable/ binding to the agency.

7. The riding quality of reach and every reach will be strictly as per specification.

8.  Work will also be open to third party inspection also

Executive Engineer,
HUDA Division
Karnal
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MAINTENANCE OF ROAD

The contractor will maintain the road for period of 5 year from date of completion of
road. Maintenance will include repair of any potholes or depression which will be
done by the contractor at his own cost. The contractor will be bound to repair road
cuts also for which he will be paid for and the contractor will be bound to repair the
road cuts if any during mtc. Period. The contractor will be paid @rs.425/-per sqm.
and bitumen will be issued free of cost to contractor. The contractor will be bound to
repair the road cuts within 2 days from its occurrence. The road cut will be repair ed
by filling Jamuna sand in trenches with three layer metal having compacted 9”
thickness and 75mm thick BUSG, 25mm thick premix carpet with seal coat type-B
proper compaction with the suitable capacity of roller to entire satisfaction of

Engineer-in-Charge. The bitumen issued for restoration of road cut 6.75kg/ sqm.

If the contractor/ agency fails to repair the road within 2 days of its occurrence then

penalty amounting Rs.500 per cut per day will be levied on the contractor.

The contractor /agency will have to arrange the related material and required
machinery for the repair of potholes and depression during the mtc. period at his own

cost. Nothing extra will be paid on his account.

Security amount deducted under clause —1of arrangement will be 5% of gross amount
of work. the security amount will be refunded after successful completion of mtc.

period of 2 year.

Executive Engineer,
HUDA Division, Karnal
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INSTRUCTION REGARDING ADDITIONAL CONDITIONS FOR BITUMEN

CIRCULATED VIDE CHIEF ADMINISTRATOR, HUDA, PANCHKULA LETTER

NO. 7519 DATED 11-07-2006.

1.

1.1

1.2

1.3

1.4

1.5

That the rate of bitumen/emulsion at the refinery on the date of receipt of tender shall
be considered as base rate. If during execution of the works, the rate of
bitumen/emulsion increases or decreases at refinery, the difference in cost shall be

paid/recouped from the contractor in the bill, subject to the following conditions:-

The bitumen/emulsion will be arranged by the contractor from approved refinery

only.

The contractor shall submit original bill/voucher of the refinery while claiming the
payment for the work done. The bill/voucher should pertain to the period of the
original contractual time limit and should correspond with the progress of work. No
extra payment due to increase in rate of bitumen/emulsion will be paid if the original
bill/vouchers are not submitted by the agency. No increase in prices of the
bitumen/emulsion shall be reimbursed to the contractor beyond the original time
period allowed for construction as per contract agreement irrespective of extension of

time limit granted to the agency for any reason, whatsoever.

After approval of tender, the contractor shall submit the work programme for
execution of work and get it approved from the Engineer-In-Charge in the time limit
prescribed in the tender document. The increase in rates of bitumen/emulsion shall
only by paid if the bituminous work is carried out within the prescribed period as per

the approved work programme.

The difference in the rate of bitumen/emulsion shall be paid only after obtaining
approval from S.E., HUDA Circle, Karnal.

The basic rate of bitumen/emulsion at the time of opening of tender will conveyed by
the E.E. concerned in the allotment letter.

Executive Engineer,
HUDA Division, Karnal
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