
GHARYANA URBAN DEVELOPMENT AUTHORITY 
DIVISION NO-I, HISAR 

Notice inviting Single Percentage Rate Tender 
 
1. Tenders are hereby invited form the contractors who are on the approved list of the HUDA for the 

work  Annual maintenance of water supply & sewerage scheme in Urban Estate, Jind. 

“White washing, snowcem & painting and repairing of pump chambers and adjoining staff 

quarters in Urban Estate, Jind and all other works contingent thereto" details of the estimate 

of which are given in the schedule). 

A/cost. Rs. 7.05 Lacs 
E/Money Rs. 14100/- 

T/Limit : 3 months 

2. Tenders will be received by the Tender Receiving Committee/Executive Engineer, Haryana 

Urban Development Authority, Division No-I, Hisar at 15.00 hrs. on ………….and will be opened 

at the same time in the presence of tenders or their authorized agent who may like to be present. 

Tenders must be delivered in person by the intending contractor or his agent to the Tender 

Receiving Committee/Executive Engineer, Haryana Urban Development Authority, Division No-I, 

Hisar. 

3. Earnest money amounting to Rs. 14100/- in shape of Demand Drafts/ Deposit at call duly 

pledged in favour of Executive Engineer, HUDA, Division No-I, Hisar payable at any Schedule 

Bank at Hisar must accompany each tender and tender is to be in a sealed cover super-scribed. 

"Tenders for the above said work. 

4. Tenders should be on prescribed from which can be obtained form the office of the Executive 

Engineer, Haryana Urban Development Authority, Division No-I, Hisar. The prescribed from 

contains the conditions of contract to be completed with by the person whose tender is accepted. 

Applicant will be required to pay in cash Rs. 500/- the prescribed fee for each tender from (non-

refundable) supplied and should see that these are duly signed by the Dy. Supdt. of Division 

office.  

5. Further information can be obtained and schedule of quantities the detailed plans and 

specifications can be seen in the Divisional Engineer's office during the office hours.  

6. Tender should be quoted at a percentage above or below the rate in the details of estimate in the 

enclosed schedule and the contractor should state the period within which he agrees to carry out 

the work.  

7. Each tender shall give proof to the entire satisfaction of the Executive Engineer concerned that 

he has in his possession Haryana P.W.D. specifications latest addition failing which his tender 

shall be liable to be rejected.  

8. The Executive Engineer, Haryana Urban Development Authority, Division Division No-I, Hisar 

reserves the right of issuing the material to the contractor as per list enclosed for use on works at 

the places and rates noted again each plus 3% storage charges. The materials are to be issued 

form stock. The contractor shall be responsible for obtaining the material from Haryana Urban 



Development Authority, all such material required for work and for making payment there of by 

deduction from his bills at the rates specified.  

9. The tender shall initial all corrections/cuttings in his tender as regard to single percentage rate, 

time etc. Non compliance of this condition will render the tender liable to be rejected.  

10. The contractor whose tender is accepted will be required to execute a contract deed in the 

prescribed from and will required to furnish 5% security for the due fulfillment of this contract or 

alternatively at the description of the Engineer-in-charge it will be deducted from the running 

payments to be made on account of work done. (The earnest money will be treated as para of 

security).  

11. The approval of the acceptance of tender will rest with the E.I.C/C.E/S.E., Circle Hisar who does 

not bind himself to accept the lowest tender and reserves to himself the authority to reject any or 

all of tenders received without assignment of any reason.  

12. If any tenderer modifies or withdraws his tender on subsequently submitting it to the Executive 

Engineer, HUDA, while on one hand he is liable to be blacklisted, on the other hand his earnest 

money shall be forfeited without prejudice to other rights and remedies available to the Executive 

Engineers. The rates of the contractors shall remain open for a period of three months from the 

date of opening of hte tenders and if a contractor submits a tender limiting the period of validity to 

a date earlier, then he shall be liable to be blacklisted and his earnest money shall stand forfeited 

without prejudice to other rights and remedies available to the Executive Engineer.  

13. No condition tender should be given, only premium or rebate should be quoted. A conditional 

tender is liable to be rejected out right at the discretion of the accepting authority. In the 

alternative the accepting authority may treat the conditions as null and void and make a center 

offer to the tenderer to do the work at the premium or rebate quoted by him without conditions. If 

the tender refuses to accept the said counter offer to do the work at the premium or rebate 

quoted by him without the condition within one week of the counter offer having been made by 

the accepting authority, his earnest money shall stand forfeited and the tender shall have no 

claim to the same whatsoever.  

14. The contractor(s) shall sign all pages of tender form. The signature of the contractor will be 

witnessed by the person known to the Executive Engineer, Haryana Urban Development 

Authority or by any notary public. If the tender documents are not signed in the manner, specified 

the tender shall be treated as invalid and rejected.  

15. Tender which is not accompanied with the earnest money/not accompanied with full amount of 

earnest money depicted in the NIT shall not be considered/opened. 

16. Tender which is not accompanied with prescribed tender from will not be considered.  

17. Rate should be quoted in Hindi or English, otherwise the tender can be rejected.  



18. The successful tenderer shall have to sign an affidavit to the effect that he has no relation or 

connection with firm/contractor blacklisted by HUDA/Haryana Govt./Govt. of India, from time to 

time. The form of affidavit is annexed at page 28 of DNIT.  

19. The earnest money deposited for the tender will not be returned to the contractor's firm's till the 

acceptance of tender or three months, whichever is earlier.  

20. In case any contractor who deposits the earnest money for the tender documents and then does 

not submit his tender, the earnest money in that case will be returned only after the acceptance 

of tenders or three months, which ever is later. 

21. Sale/Works Tax and Income Tax will be deducted from the bills of contractor as per the 

instruction of the Govt. 

22. The tender form can also be down loaded from web site of HUDA. Applicant will 

be requested to pay the prescribed fee for each tender form (non refundable) in 

shape of demand draft. 

23. The contractor after completion of work will have to get his labour shifted 

immediately with adequate indemnity arrangement. (An undertaking in the 

shape of affidavit duly attested by 1st class Magistrate be also taken from the 

contractor while awarding the work). In the event of his failure to shift the 

labour he will be liable for penal action either in the shape of penalty equal to 

10% of total cost of work or his enlistment with HUDA or any other departments 

of Haryana shall be liable to be cancelled. Further it may also be encusred that 

final payments of the work due to the contractors are released only after the 

labour is shifted by the contractor from the site of work. A sample copy of 

affidavit undertaking to be obtained from the contractor is also enclosed 

herewith at page No. 31 for taking further necessary action. 

24. In case the intending firms wants to submit the tender form after down loading 
it from the web site of HUDA, the contractual agencies will submit the necessary 
documents as under: - 
Envelope ‘A’ 

Tender documents fee in the shape of demand draft, earnest money in shape of 

deposit at call, Bank guarantee, proof of enlistment, bid capacity and other 

proofs of machinery, if any, as per requirements of DNIT etc. An affidavit about 

the authenticity of all documents also to be attached by the tenderer. 

Envelope ‘B’ 

 Envelope ‘B’ shall consist of two-sub envelope as under: - 

1. Envelope (price conditions) 

2. Envelope (Rates) and information for qualification, if required as per cases 

/ tender. Both these envelope ‘A’ and ‘B’ shall be placed in another 



envelope of bigger size clearly marking the name of agency and name of 

work. Envelope ‘B’ will be only opened if the contractual agency full fills 

conditions in envelope ‘A’. 

25. if any information furnished by the contractual agency is found incorret at a 

latter date he shall be debarred from tendering taking up work in HUDA. HUDA 

services the right to verify the particulars furnished by the contractual agency 

independently. 



 Total estimate cost Rs. 7.05 Lacs 

 

................................................................................................................................................... 

Item No.  Sub Head of estimate  Rate  Unit 

................................................................................................................................................... 

 

 

 

 

 

 

 

 

As per NIT at Page No. 1 to 74 Plan 14 

 

 

 

 

22. Labour Welfare Cess will be recovered from the contractual agency as per 
Govt. instruction. 

Note:- HUDA reserve the right to carry out the negotiation with all the tenderers for 
reduction of rates if necessary arises.  

 

 

 

 

 

 

 

Divisional Accountant  Dy. Supdt.,  Executive Engineer,  
HUDA, Div. No. I HUDA Div. No-I Hisar Haryana Urban Dev. Authority  
                 Division Hisar 



FORM F-1 
HARYANA URBAN DEVELOPMENT AUTHORITY  

DIVISION NO-I, Hisar 
SINGLE PERCENTAGE RATE TENDER  

 
Name of Contractor Sh./M/s. ________________________ 
    ________________________________________________ 
    ________________________________________________ 
 
Name of work : (As described at page No. 1) Job No. .................. 

 

TENDER FEE RS. 500/- DEPOSITED VIDE RECEIPT NO. _________ DATED ________ 

Signature  
(Dy. Supdt.)  

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTOR  

1. All work proposed for execution by Contract will be notified in a shape of 'Notice' pasted on a 
board hung up in the office duly signed by the Executive Engineer Haryana Urban Development 
Authority referred to as Engineer-in-Charge. The detailed form of "NOTICE INVITING TENDER" 
can be seen in the office of Executive Engineer on any working day during working hours. This 
will state the work to be carried out as well as the date for submitting, opening of tenders and the 
time allowed for carrying out the work and the amount of security to be deposited by the 
successful tenderer, copies of the specification, design and drawing Contract Schedule of rats 
and also a 'Schedule of Ceiling Premium by which the rates for various items of the Contract 
Schedule of rates, shall be increased or decreased, so as to be called the "Celiling Rates". 
Further any other documents required in connection with the works for purpose of identification 
by the Executive Engineer shall also be opened for inspection by the contractor in the office of 
the Executive Engineer during office hours.  

2. In event of the tender being submitted by a firm, it must be signed separately by each member 
thereof, or, in the event of the absence of any partner, it must be signed on his behalf, by a 
person holding power of attorney authorizing him to do so.  

3. Ay person who submits a tender shall fill up the usual printed from stating the percentage rate 
above or below the "Ceiling Rates" as defined in Rule 1 at which he is willing to undertake the 
work. Only a single rate of percentage above/below on all items of the contract Schedule shall be 
mentioned in the space provided in the Tender Form. For the purpose of this single rate please 
see Explanatory Memo below which explains the manner in which the admissible payment shall 
be worked out after taking into consideration the sanctioned Ceiling Premium as enumerated in 
the 'Schedule of Ceiling Premium' mentioned in Rule I and the rate quoted by the contractor. Any 
rate entered outside this space may make the tender invalid. If a contractor quote more than one 
rate in case, only lower or lowest of the rates quoted shall be applicable and a counter offer shall 
be made to him accordingly at the lowest of the rates so quoted by him and in the event of his 
not accepting the same, his earnest money shall stand forfeited and the contractor shall have o 
claim to the same whatsoever. 

 No single tender shall include more than one work, but contractor who wishes to tender for two or 
more works, shall submit separate tenders for each work. Tenders shall have the name-and 
number of the work to which they refer written outside the envelop, in which these are sealed. 



EXPLANATORY MEMO 
REFER TO RULE 3 OF GENERAL RULES AND DIRECTIONS  

FOR THE GUIDANCE OF CONTRACTORS  

 For the purpose, the basis rate for particular item specified in the Contract Schedule of Rate shall 
be increased by the sanctioned ceiling premium as per the "Schedule of ceiling premium" which is 
attached and is a part of the form. The total amount shall then be subjected to the Discount or premium 
quoted by the contractor.  

 For example the basic rate of an item is Rs. 120/- per cum and sanctioned premium is 50% and 
300 cum of the item 'A' is executed and for example, the rate quoted by Contractor is 3% below the 
ceiling rate.  

QUANTITY  ITEM  UNIT RATE  AMOUNT  
300 cum  'A' cum Rs. 120/- Rs. 36000/- 
   Add ceiling premium @ 50% Rs. 18000/- 
   Gross Total :- Rs. 54000/- 

    Less contractor rate 3% below ceiling rate    Rs. 1620/- 
   Net payable Rs. 52380/- 

 If the rates quoted by the contractor was 5%  
 above the amount net payable would be as  
 under: -   Gross Total  Rs. 54000/- 

             Add Contractor's Rate 5% above ceiling rate      Rs. 2700/- 
   Net Payable  Rs 56700/- 

Note:  The above net payments worked out are further subject  to the deductions like; 
Income Tax, Surcharge, Works tax etc. as per Govt. Instructions. The recoveries of 
all material issued from the HUDA store shall be made from the bills.  

4. The tender Receiving Committee or its authorized assistant will open tenders in the presence of 
intending contractors or their authorized agents who may like to be present at that time, and will 
enter the rate of all tenders. In the event of a tender being accepted, a receipt for the earnest 
money forwarded there with shall be given to the contractor. In the event of tender being 
rejected, the earnest money forwarded with such unaccepted tender shall be returned to the 
contractor. 

5. The Executive Engineer reserves the right to reject all or any of the tender without assigning any 
reason. 

6. The Haryana Urban Development Authority may refuse or suspend payments on account of a 
work which is executed by firm or by contractor described in their tender as a firm, unless receipt 
are signed by all the partners, or one of the partners, or some other person produces written 
Authority enabling him to give effectual receipt on behalf of the firm.  

7. The receipt of an Divisional Accountant or Dy. Dupdt. for any money paid by the contractor will 
be considered as a acknowledgement of payment to Executive Engineer and the contractor shall 
be responsible for ensuring that he procures a receipt, duly signed by an authorized person.  

8. The memorandum of work tendered for an the memorandum of materials to be supplied by the 

Haryana Urban Development Authority and their issue rates, shall be filled in the and completed in the 

office of the Executive Engineer before the tender is issued to an intending tenderer, without having 

been so filled in and completed he shall request the office to have this done before he completes & 

delivers the tender.



TENDER FOR WORKS 

 I/We hereby tender for execution, for the Haryana Urban Development Authority for the work, 
specified in the under wirtten memorandum within the time specified in such memorandum.  

 

at   

    (in figures)         (in words) 

Percent ABOVE/BELOW the Ceiling Rates worked out as per the contract Schedule of Rates and the 
Schedule of ceiling Premia read with the amended Rule in accordance in all respects with the 
specifications drawing and instructions, in writing, referred to in amended Rule thereof and in clause-II of 
the annexed conditions and with such materials as are provided for by Engineer-in-charge in all other 
respects in accordance with such conditions as applicable  

 Rates shall be entered in words and figures (both) only in the above space. In the event of 
variation of rate i words and figures tender may be rejected or otherwise the lower or the lowest value 
shall be considered.  

MEMORANDUM 

(a) General Description  : As described see at P-29 

 (b) Estimated cost  : Rs. 7.05 Lacs 

(c) Earnest money (@2% of estimated cost  : Rs. 14100/- 

(d)  Security deposit (including earnest money)  : Rs. 35250/- 

(e) Percentage if any to be deducted from bills  : 5% including earnest money 

(f) Time allowed for the work from the date of  
 written order to commence  : 3 Months 

 In case this tender is accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto as applicable, or on its default, to pay to the 
Haryana Urban Development Authority or its successor in office, the sums of money mentioned in the 
said conditions. 

 The sum of Rs. 14100/- deposited vide Haryana Urban Development Authority Receipt No. 
______________ dated ______________ as earnest money, the full value of which is to be absolutely 
forfeited to the Haryana Urban Development Authority or its successor without prejudice to other rights 
or remedies. Should I/We fail to commence the work specified in the above memorandum the said sum 
of Rs. 35250/- shall be retained by the by the Haryaan Urban Development Authority on account of the 
security deposit specified in, clause 1 of the said conditions of contract. Should I/We withdraw or modify 
the tender after the date of opening the tender, my/our earnest money shall stand forfeited to the 
Haryana Urban Development Authority.  

Witness  Signature of the contractor  
 Address 
 Date ____________ 

 The above tender is hereby accepted by me on behalf of Haryana Urban Development Authority. 

Dated : .............          Executive Engineer, 
            HUDA, Division No-I, Hisar 

  



CONDITIONS OF CONTRACT 

Clause-1 Security deposit. This will be the same percentage as that in the tender at (d) of 
Pre-page : The person/persons whose tender may be accepted (hereinafter called 
contractor) shall deposit an amount equal to five percent of the estimated cost of the work 
with the Executive Engineer (Earnest money shall be accounted as per memorandum) 
within 10 days of the acceptance of the tender by way of security deposit in case of 
default, the earnest money already ling with Executive Engineer shall stand absolutely 
forfeited to" the Haryana Urban Development Authority or its successor in office and the 
contract shall stand terminated or in the alternative, at the discretion of the Engineer-in-
charge, the contractor may be required to permit Haryana Urban Development Authority 
at the time of making any payment to him for work done under the contract to deduct 
such sum as well (with the earnest money deposited by him) amount to 5% of all moneys 
so payable, such deductions to be held by Haryana Urban Development Authority by way 
of security deposit. All compensation or other sums of money payable by the contractor to 
Haryana Urban Development Authority under the terms of this contract may be deducted 
from his security deposit or from any sums which may be due or may become due to the 
contractor by Haryana Urban Development Authority on any account whatsoever and in 
the event of his security deposit being deducted by reason of any deduction, the 
contractor shall within 10 days thereafter make good in cash as aforesaid any sum which 
may have been deducted from his security deposit or any part thereof.  

Clause-2 Compensation of Delay : The time allowed for carrying out the work as entered   in the 
tender shall be strictly observed by the contractor and shall be reckoned from the date on 
which the order to commence work is given to the contractor. The work shall through out 
the stipulated period of the contract be proceeded with all due diligence (time being 
deemed to be the essence of the contract on the part of the contractor) and the contractor 
shall pay as compensation an amount equal to one percent which the Executive 
Engineer-in-Charge may levy on the estimated cost of the whole work as shown by the 
tender for every day that the work remains un-commenced or unfinished, after the proper 
dates. And further to ensure good progress during the execution of the work the 
contractor shall be bound in all such cases in which the time allowed for any work 
exceeds one month to, complete one fourth of the whole of the work before one fourth of 
the whole of time allowed under the contract has elapsed, one half of the work before one 
half of such time has elapsed and three-fourth of the work before three fourth such time 
has elapsed. In the event of the contractor failing to comply with this condition, he shall be 
liable to pay as compensation, an amount equal to one percent which the Executive-
Engineer-in-Charge may levy on the said estimated cost of the whole work for every day 
that the due quantity of work remains incomplete. provided always that the entire amount 
of compensation to be paid" under the provisions of this clause shall not exceed ten 
percent of the estimated cost of work as shown in the tender. The Superintending 
Engineer, HUDA Circle, Hisar may on representation from the contractor, reduce the 
amount of compensation and his decision, in writing shall be final.  

Clause-3 Action when whole of security deposit is forfeited : In any case in which under any 
clause in the contract, the contractor shall have rendered himself liable to pay any 
compensation to the Executive Engineer on behalf of the Haryana Urban Development 
Authority shall have power to adopt any of the following courses, as he may deem best 
suited in the interest of Haryana Urban Development Authority : -  

 (a) To rescind the contract of which rescission notice in written to the contractor under 
the hand of the Executive Engineer shall be conclusive evidence and in such case the 
security deposit of the contractor shall stand forfeited and belong absolutely to the 
Haryana Urban Development Authority.  

 (b) To employ labour paid by the Haryana Urban Development Authority to supply 
material to carry out the work or any part of the work debiting the contractor with the cost 
of the labour and the price of the materials (for the amount a certificate of the Executive. 
Engineer shall be final and conclusive, against the contractor) and crediting him with the 
value of the work done in all respects in the same manner and at the same rate as if it 
had been carried out by the contractor under the terms of his contract. The certificate of 



Executive Engineer as to the value of the work done shall be final and conclusive against 
contractor.  

 (c) To measure up the work of the contractor, and to take such part there of as shall 
be unexecuted out of his hands and to gives it to another contactor to complete, in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor of the whole work has been executed by him (for the 
amount the certificate in writing of the Executive Engineer shall be final and conclusive) 
shall be borne and paid by the original contractor and may be deducted from any money 
due to him by Haryana Urban Development Authority under the contract or otherwise or 
from his security deposit.  

  In the event of any of the above course adopted by the Executive Engineer, the 
contractor shall have no claim for the compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagement or made any advance on account or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded under the 
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for 
any work thereof, actually performed under this contract unless and until the Executive 
Engineer have certified, in writing, the performance of such work and the value payable in 
respect, thereof, and he shall only be entitled to be paid the value so certified.  

Clause-4 Contractor remains liable to pay compensation if action not taken under clause 3 : 
In any case in which any of the powers conferred upon the Executive Engineer by clause 
3 hereof shall have become exercisable and the same shall not exercised the non-
exercise there of shall not constitute a waiver of any of the condition thereof and such 
powers shall not withstanding be exercisable in the event of any future case of default by 
the contractor for which by any clauses thereof he is declared liable to pay compensation 
amounting to the whole of his security deposit and the liability of contractor, for past and 
future compensation shall remain unaffected.  

  Power to take possession or require removal or sell contractor's plant : In the 
event of the Executive Engineer putting in force either of the power (a) or (c) vested in 
him under the proceeding clause he may, if he so desire to take possession of all or any 
tools, plant, materials and stores in or upon the works, or at the site thereof belonging to 
the Contractor or procured by him and intended to be used for execution of the work or 
any part thereof paying or allowing for the same on account at the contract rates, in case 
of these not being applicable at current market rates to be certified by the Executive 
Engineer where certificate thereof shall be final, otherwise the Executive Engineer may 
be notice, in writing, to the contractor or his clerk of the work, foreman or other authorized 
agent require him to remove such tools, plants, materials or stores from the premises 
within a time to be specified in such notice and in the event of the contractor failing to 
comply with any such requisition, the Executive Engineer may remove them at the 
contractor's expense or sell them by auction or private sale, on account of the contractor 
and at his risk in all respect and the certificate of the Executive Engineer to the expenses 
for such removal and the amount of the proceeds and expenses, if any, shall be final and 
conclusive against the contractor.  

Clause -5 Extension of time : If the contractor desire an extension of the time for completion of the 
work on the ground of his having been unavoidably hindered in its execution or on any 
other ground, he shall apply, in writing, to the Executive Engineer within 30 days of the 
date of the hindrance but before the expiry of the contractual period on account of which 
he desires such extension as aforesaid and the competent authority shall, if in his opinion 
(which shall be final reasonable ground) be shown therefore authorize such extension of 
time if any so may in his opinion be necessary or proper.  

Clause-5(a) Contractor to submit a return every month on any work claimed as extra : The 
contractor shall deliver in the office of the Executive Engineer on or before 10th day of 
every month during the continuance of the work covered by this contract a return showing 
details of any work claimed for as extra and such return shall contain the value of such 
work as claimed by the contractor, which value shall be based upon the prices in the 
contract or in Schedule of rates force in the District for the time being. The contractor 



shall include in such monthly return particulars of all claims of whatsoever kind. However 
arising which at the date thereof, he has or may claim to have against the Executive 
Engineer under or in respect of or in any manner, arising out of the execution of work and 
the contractor shall be deemed to have waived all claims not included in such return and 
will have no right to enforce any such claim not so included whatsoever be the 
circumstances.  

Clause-6 Without prejudice to the right of Haryana Urban Development Authority, under any clause 
hereinafter contained on completion of the work, the contractor shall be furnished with the 
certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such 
completion, but no such certificate shall be given nor work shall be considered to be 
completed until the contractor shall have removed from the premises on which the work 
shall be executed all scaffolding, surplus materials and rubbish and clean off dirt from all 
wood works, floor, other parts of any building in, upon or around which the work is to be 
executed, or part of which he had in possession for the purpose of the execution thereof 
and the measurements in the said certificate shall be binding and conclusive against the 
contractor. If the contractor shall fail to comply with the requirements of this clause as to 
removal of scaffolding surplus materials and rubbish and cleaning of dirt on or before the 
date fixed for the completion of the work, the Engineer-in-charge at the expense of the 
contractor shall remove such scaffolding, surplus materials and rubbish and dispose of 
the same as he may think fit and clean off such dirt as aforesaid and the contractor shall 
pay the amount of all expenses so incurred and shall have no claim in respect of any 
such scaffolding or such surplus materials as aforesaid except for any sum actually 
realized on account of sales, thereof.  

Clause-7 Payments on intermediate certificates to be regarded as advances : No payment 
shall be made for works estimated to cost less than Rs. One thousand, till the whole of 
the works shall have been completed and the certificate of completion given. But in the 
case of work estimated to cost more than Rs. One thousand the contractor not submitting 
the bill thereof, be entitled to receive a monthly payment proportionate to the part thereof 
as approved and passed by Engineer-in-charge, whose certificate of such approval and 
passing of the sum so payable shall be final and conclusive against the contractor. But all 
such intermediate payment shall be regarded as payments by way of advances against 
the final payment only and not as payments for the works actually done and completed 
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 
removed and taken away and reconstructed, or re-erected or be considered as an 
admission of due performance of the contract or any part thereof in any respect or the 
accruing of any claim. Nor shall it conclude, determine or effect in any way the powers of 
the Engineer-in-charge under these terms and conditions or any of them as far the final 
settlement and adjustments of the accounts or otherwise or in any other way vary or 
effect the contract. The final bill shall be submitted by the contractor within one month of 
the date fixed for completion of the work, otherwise the Engineer-in-charge's certificate of 
the measurements and the total amount payable for work, accordingly, shall be final and 
binding on all parties. The amount, payable, however, shall be determined after pre-audit 
of the bill by the accounts however, shall be determined after pre-audit of the bill by the 
accounts Departments authorities within fifteen days of the presentation of the bill by the 
Engineer-in-charge to Accounts Department, otherwise the amount already determined 
by the Engineer-in-charge shall become  binding on both parties. Both the Engineer-in-
charge and the Accounts Department shall inform the contractors by registered post 
about the facts of the movement of the final bill and the amount thereof.  

Clause-7(a) The deduction referred to in Clause-I herein before or such part thereof as may be due to 
contractor under this contract shall be payable to contractor after a defect liability one 
year has lapsed after the payment of final bill.  

Clause-8 Bills to be submitted monthly : A bill shall be submitted by the contractor each month 
on or before the date fixed by the Engineer-in-charge for all work executed in the previous 
month and the Engineer-in-charge shall take the requisite measurement for the purpose 
of having the same verified and the claim, as far as admissible, adjusted if possible, 
before the expiry of ten days from the presentation of the bill. If the contractor to do not 
submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a 



subordinate to measure up the said work in the presence of the contractor whose counter 
signature to the measurement list will be sufficient and the Engineer-in-charge may 
prepare, a bill from such list which shall be binding on the contractor in all respect.  

Clause-9 Bills to be on printed forms : The contractors shall submit all bills, in triplicate, on 
printed forms to be had on application from the office of the Engineer-in-charge and the 
charge in the bill shall always be entered at the rates specified in the tender or in the case 
of any extra works ordered in pursuance of these conditions and not mentioned or 
provided for in the tender at the rate hereinafter provided for such work.  

Clause-10 If the specification of estimate of the work provides for the use of any special description 
of materials to be supplied from Engineer-in-charge's store or if it is required that 
contractor shall use certain store to be provided by the Engineer-in-charge (such 
materials and stores and the prices to be charged thereof as herein-after mentioned 
being so far as practicable for the convenience of the contractor, but not so in any way to 
control the meaning for effect of this contract specified in the schedule or memorandum 
hereto annexed) the contractor shall be supplied with such materials and stores required 
from time to time to be used by him for the purpose of the contract only and the value of 
the full quantity of the materials and stores so supplied at the rates specified in the said 
schedule of memorandum may be set off or deducted form any sums due or thereafter to 
become due, to the contractor under the contract or otherwise against or from the security 
deposit. Materials supplied to the contractor shall remain the property of the HUDA and 
shall be kept in safe custody of contractor but shall not on any account be removed fro 
the site of the work without the written permission of the Engineer-in-charge & shall all 
times be opened for inspection by him. Any such materials unused and in perfectly good 
condition at the time of the completion of the contract shall be returned to the Engineer-in-
charge's store if by a notice, in writing, under his hand he shall so require, but the 
contractor shall not be entitled to return any such materials without such consent and 
shall have no claims for compensation on account of any such materials to be supplied to 
him as aforesaid being unused by him, or any wastage in or damage to any such 
materials.  

Clasue-11 Works to be executed in accordance with specifications drawing orders etc : The 
contractor shall execute the whole and every part o the work in most substantial and 
workmen like manner, both as regards to materials and otherwise in every respect in 
strict accordance with Haryana P.W.D. specification latest edition / specifications as may 
be specifically provided for. The contractor shall also confirm exactly, fully and faithfully to 
the designs, drawing and instructions in writing relating to the work (signed by the 
Engineer-in-charge) and lodged in the office and to which the contractor shall be entitled 
to have access at his office or at the site of the work. For the purpose of inspection during 
office hours, the contractors shall if he so requires, be entitled at his own expenses to 
make or cause to be made copies of the specifications and of all such designs and 
instruction as aforesaid.  

Clause-11A Removal of employee workman and foreman : The Engineer-in-charge shall have full 
powers at all time to object to the employment of any workman, Foreman or other 
employees on the work by the contractor and if the contractor shall receive notice in 
writing from the Engineer-in-charge requesting the removal of such workman from the 
work, the contractor shall comply with the request forth with.  

  No such workman, foreman or other employees after his removal from the works 
by orders of the Engineer-in-charge shall be re-employed or engaged on the works by the 
contractor at any time, except with the prior approval, in writing, from the Engineer-in-
charge.  

  The contractor shall not be entitled to depend the reason from the Engineer-in-
charge, requiring the removal of any such workman or other employees.  

Clause-12 Alterations in specifications and designs : The Engineer-in-charge shall have power 
to make any alteration or omission or additions from the original specifications, drawing 
designs, and instructions that may appear to him to be necessary or advisable during the 
progress of the work and the contractor shall be bound to carry out the work in 



accordance with the instructions given to him, in writing, duly signed by the Engineer-in-
charge and such alterations omissions, additions or substitutions shall not invalidate the 
contract & any altered, additional or substituted work which the contractor may be 
directed to do in the manner above specified as part of the work shall be carried out by 
the contractor on the same rates, terms & conditions on which he agreed to do the main 
work. The time for the completion of the works shall be extended in the proportion that the 
altered, additional or substituted works bears to the original contract work and certificate 
of the Engineer-in-charge shall be conclusive as to such proportion. If the altered, 
additional or substituted work includes any class of work for which no rate is specified in 
this contract, then such class of work shall be carried out at the rate entered in the 
Haryana Schedule of rates, subject to the same percentage above or below for items and 
if such class or work is not entered in the Haryana PWD Schedule of rates, then the 
contractor shall within seven days of the date of his receipt of the order to carry out the 
work, inform the Engineer-in-charge of the rate, which it is his intention to charge for such 
class of work. If Engineer-in-charge does not agree to his rate, he shall by notice, in 
writing, be at liberty to cancel his order to carry out such class of work and arrange to 
carry it out in such manner as he may consider advisable, provided always that the 
contractor shall commence the work or incur any expenditure in regard thereto before the 
rates shall have been determined herein before mentioned and in such case he shall be 
entitled to be paid in respect of the work carried out or expenditure incurred by him prior 
to the date of the determination of the rates as aforesaid according to such rate or rates 
as shall be fixed by the Engineer-in-charge in the event of a dispute, the decision of the 
respective Superintending Engineer, HUDA shall be final.  

Clause 13 No compensation for alternation in or restriction of work to be carried out: If at any 
time, after the commencement of the work, the Haryana Urban Development Authority 
shall for any reason whatsoever not require the whole work thereof as specified in the 
tender to be carried out, the Engineer-in-charge shall given notice, in writing, of the fact to 
the contractors who shall have no claim to any payment or compensation, whatsoever on 
account of any profit or advantage which he might have derived from execution of the 
work in full which he did not drive in consequence of the full amount of the work not 
having been carried out, neither shall have any claim for compensation by reason of any 
alteration having been made in the original specification, drawing, designs and 
instructions which shall involve any curtailment of the work originally contemplated.  

Clause-14 Action and compensation payable in case of bad work : If it shall appear to the 
Engineer-in-charge or his subordinate-in-charge of the work, that any work has been 
executed with unsound, imperfect or unskillful workmanship or with material of any 
inferior description r that any material or article provided by him for the execution of the 
work are unsound or of a quality inferior to the contract or otherwise not in accordance 
with the contract, the contractor shall on demand, in writing, from the Engineer-in-charge 
specifying the work, materials or articles complained or not withstanding that the same 
may have been inadvertently passed, certified and paid for the forthwith rectify or 
removed and reconstruct the work so specified in whole or in part as the case may 
require or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or article at his own charge and cost. In the event of 
its failing to do so within a period to so within a period to be specified by the Engineer-in-
charge in his demand aforesaid then the contractor shall be liable to pay compensation at 
the rate of one percent on the amount of estimate of everyday not exceeding ten days, 
while his failure to do so shall continue and in case of any such failure the Engineer-in-
charge may rectify or remove and re-execute the work or remove and replace with other 
materials or articles complained or, as the case may be, at the risk and expense of the 
contractor.  

Clause-15 Work to be open to inspections, contractor or his responsible agent to be present : 
All works under or in course of execution or executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Engineer-in-charge and his 
subordinates and the contractor shall at all times, during the usual working hours and at 
all other time with reasonable notice of the inspection of the Engineer-in-charge or his 
subordinates to visit the work shall have been given to the contractor either himself be 
present to receive orders and instruction, or have a responsible agent duly authorized, in 



writing, present for that purpose. Orders given to the contractor's agent shall considered 
to have the same force as they had been given to the contractor himself.  

Clause-16 Notice to be given before work is covered up : The contractor shall give not less then 
five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the 
work before covering up or otherwise placing beyond the reach  of measurement any 
work in order that same may be measured and correct dimensions thereof be taken 
before the same is so covered up or placed beyond the reach of measuring and shall not 
cover up or place beyond the reach of measurement without the consent, in writing, of the 
Engineer-in-charge or his subordinate-in-charge of the work. If any work shall be covered 
up or placed beyond the reach of measurement such notice having been given or consent 
obtained, the same shall be uncovered at the contractor's expense, or in default thereof 
no payment or allowance shall be made for such work or the materials with which the 
same was executed.  

Clasue-17 Contractor liable for damage done and for imperfections for 3 months after 
certificate : If the contractor or his work people or servants shall break, deface, injure or 
destroy and part of a building in which they may be working, on any building, Road, 
Fence, enclosure or grass, land, cultivated ground or the premises on which the work or 
any part of it is being executed, or if any damage happens to the work, while in progress 
from any cause whatever or any imperfection become apparent in it within three months 
after the final certificate or order of its completions, shall have been given by the 
Engineer-in-charge as aforesaid, the contractor shall make the same good at his own 
expenses and in default, the Engineer-in-charge my cause the same to be made good by 
other workmen and deduct the expense (of which the certificate of the Engineer-in-charge 
shall be final) form any sums that may be then, or at any time thereafter, may become 
due to the contractor or from his security deposit.  

Clause-18 Contractor to supply plant ladders, scaffoldings etc : The contractor shall supply at 
his own cost all material except such special material, in accordance with the contract be 
supplied from the Engineer-in-charge's stores, plants, tools appliance, ladders, cordage, 
scaffolding and temporary works required for proper execution of the work, whether 
original, altered or substituted and whether included in the specifications or other 
documents forming part of the contract referred to in these conditions or not, or which 
may be necessary for the purpose of satisfying or complying with the requirements of the 
Engineer-in-charge, as to any matter as to which, under these conditions he is entitled to 
be satisfied or which he is entitled to require together with carriage thereof to and from 
the work. The contractor shall also supply without charge the requisite number of persons 
with the means and materials, necessary for the purpose of setting out works and 
counting, weighing and assisting in the measurement of examination at any time and from 
time to time of the work or material. Failing to do so, the same may be provided by the 
Engineer-in-charge at the expenses of the contractor, as the expense may be deducted 
form any money due to the contractor under the contract or from any other contract of the 
agency or from his security deposit or the proceeds of sale thereof or a sufficient portions 
thereof. The contractor shall also provide all necessary fencing & lights required to protect 
the public from accident and shall be bound to bear the expenses of defence of every 
suit, actions or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit, action or proceedings to any such person or 
which may with the consent of the contractor be paid to compromise any claim by any 
such person.  

Clause-19 No female labour shall be employed with the limits of Cantonment.  

Clause-19A No labour below the age of 12 years shall be employed on the work.  

Cluase-19B The contractor shall pay his laborer not less than the wages determined under minimum 
wages act for the District.  

Clause-20 Work on Sunday : No work shall be done on Sunday without the sanction, in writing, of 
Engineer-in-charge.  



Clause-20A Contractor liable for payment of compensation to injured workman or in case of death to 
his relations : In every case in which by virtue of the provision of section 12, sub section 
(1) of the workmen's compensation Act, 1923. Haryana Urban Development Authority is 
obliged to pay compensation to workman employed by the contractor, in execution for the 
works. Haryana Urban Development Authority will recover from the contractor the amount 
of the compensation so paid and without prejudice to the right of Haryana Urban 
Development Authority under section 12, sub section (2) of the said acts, Haryana Urban 
Development Authority shall be at liberty to recover such amount or any part thereof by 
deducting it from the security or from any sum due to the contractor, whether under this 
contract or otherwise. 

  Haryana Urban Development Authority shall not be bound to contest any claim 
made against it under section 12 sub-section (1) of the said act except on the written 
request of the contractor and upon his giving request to Haryana Urban Development 
Authority full security for all costs for which Haryana Urban Development Authority might 
become liable in consequence of contesting such claim.  

Clause-21 Work not be sublet. Contract may be rescinded and security deposit forfeited : The 
contract shall not be assigned or sublet without the written approval of the Engineer-in-
charge. And if the contractor shall reassign or sublet his contract or attempt to do so or 
become insolvent or commence any insolvency proceedings or make any composition 
with his creditors or attempts to do so or if any bribe, gratuity, gift, loan, reward or 
otherwise, shall either directly or indirectly be given, promise or offered by the contractor 
or any of his servants or agents ot any public officer or person in the employment of 
Haryana Urban Development Authority, in any way relating to his office or employment or 
if any such officer or person shall become in any way erectly or the indirectly interested in 
the contract, the Engineer-in-charge may thereupon by notice, in writing, rescind the 
contract and security deposit of the contractor shall stand forfeited and be absolutely at 
the disposal of Haryana Urban Development Authority. The same consequence shall 
ensure as if the contract had been rescinded under clause 3 thereof and in addition the 
contractor shall not be entitled to recover or be paid for any work thereof actually 
performed under the contract.  

Clause-22 Sum payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss : All sums payable by way of 
compensation under any of these condition shall be considered as reasonable 
compensation without reference to the actual loss or damage sustained and whether or 
not any damage shall have been sustained.  



Clause-22A Deduction of amounts due to Government on any account whatsoever to be  
recoverable form sums payable to a contractor : Any excess payment made to the 
contractor inadvertently or otherwise under this contract or on any account whatsoever 
and any other sum found to be due to Haryana Urban Development Authority by the 
contractors in respect of this contract or any other contract or work order for any sum 
whatsoever shall be recoverable from the contractor from the payment due to him either 
in respect of this contract or any other work order or contract or any other account by any 
other department of the Haryana Government / Haryana Urban Development Authority.  

Clause-23 Changes in constitution of firm : In the case of a tender by partners, any change in the 
constitution of firm shall be forthwith notified by the contractor to the Engineer-in-charge 
for his information.  

Clause-24 Work to be under directions of Superintending Engineer : All works to be executed, 
under the contract shall be executed under the directions of and subject to eh approval of 
the Superintending Engineer, Haryana Urban Development Authority Hisar for the time 
being who shall be entitled to direct at what point or points and in what manner they are 
to be commenced or from time to time carried on.  

Clause-25 Claims for payment of any extra ordinary nature to be referred to HUDA for 
decision : No claims for payment of an extraordinary nature, such as claims for a bonus 
for extra labour employed in completing the work before the expiry of the contractual 
period at the request of the Engineer-In-Charge or claims for compensating where work 
has been temporarily brought to a standstill with no fault of the contractor, shall be 
allowed unless and to the extent that the same shall have been sanctioned by the 
Haryana Urban Development Authority.  

Clause-25A (i) If any dispute or difference of any kind whatsoever shall arise between the 
HUDA/or authorized representative of HUDA and the contractor in connection with or 
arising out of the contract, or the execution of th work that is (i) whether before its 
commencement or during he progress of the work or after its completion, (ii) and whether 
before or after the termination, abandonment or breach of the contract, it shall, in the first 
instance, be referred to, for being settled by the Executive Engineer-in-Charge of the 
work at the time and Engineer-in-Charge shall with in a period of sixty days after being 
requested, in writing, made by the contractor to do so, convey his decision to the 
contractor, and subject to arbitration as hereinafter provided, such decision in respect of 
every matter so referred, shall be final and binding upon the contractor. In case the work 
is already in progress, the contractor will proceed with the execution of the work on 
receipt of the decision by the Executive Engineer-in-charge as aforesaid, with all due 
diligence wither HUDA/or authorized representative of HUDA or contractor requires 
arbitration as hereinafter provided for, or not. If the Executive Engineer, in-charge of the 
work has conveyed his decision to the contractor and no claim to arbitration has been 
filed with him by the contractor within a period of sixty days from the receipt of letter 
communicating the decision, the said decision within a period of sixty days, after being 
requested, as aforesaid, the contractor may, within further sixty days of the expiry of firt 
sixty days, after being requested, from the date of which request has been made to the 
Executive Engineer In-charge request the Engineer-in-Chief/Chief Engineer, HUDA that 
the matters in dispute be relevant to arbitration, as hereinafter provided.  

  (ii) All dispute or difference in respect of which the decision is not final and 
conclusive shall at the request, in writing, of either party, made in a communication sent 
through Registered A.D. Post, be referred to the sole arbitration of any serving 
Superintending Engineer of HUDA, to be nominated by designation by the Engineer-in-
Chief/Chief Engineer, HUDA at the relevant time. There will be no objection to any such 
appointment that the arbitrator so appointed is a Govt. servant/in service of HUDA or that 
he had to deal with the matters to which the contract relates in the course of his duties as 
a Govt. servant/in service of HUDA he has expressed his views on all or any of hte matter 
in dispute. The Arbitrator to whom the matters is originally referred being transferred or 
vacating his office, his successor-in-office, as such shall be entitled to proceed with the 
reference form the stage at which it was left by this predecessor.  



Or 

  In case the arbitrator nominated by the Engineer-in-Chief / Chief Engineer, HUDA 
is unable or unwilling to act as arbitrator such for any reason, whatsoever the Engineer-
in-Chief / Chief Engineer, HUDA shall be competent to appoint and nominate any other 
Superintending Engineer of HUDA as arbitrator in his place and the arbitrator so 
appointed shall be entitled to proceed with the reference.  

  (iii) It is also a term of this arbitration agreement that no person other than a 
person appointed by the Engineer-in-Chief / Chief Engineer, HUDA shall act as arbitrator 
and if for any reason that is not possible the matter shall not be referred to arbitration at 
all. In all cases where the aggregate amount awarded exceeds Rs. 25000/- the arbitrator 
must invariable give reasons for his award in respect of each claim and counter/claims 
separately.  

  (iv)  The arbitrator shall award separately giving his award against each claim 
and dispute raised by either party including any counterclaim individually and that any 
lump-sum award shall not be legally enforceable.  

  (v) The following matters shall not lie within the preview of arbitration : -  

  a) Any dispute relating to the levy of compensation as liquidated 
damages, which has already been referred to the Superintending Engineer and is 
being heard or/and has been finally decided by the Superintending Engineer, In-
Charge of the work.  

  b) Any dispute in respect of substituted, altered, additional 
work/omitted work/defective work referred by the contractor for the decision of 
Superintending Engineer In-Charge of the work if it is being heard or has already 
been decided by the said Superintending Engineer.  

  c) Any dispute regarding the scope of the work or its execution or 
suspension or abandonment that has been referred by the contractor for the 
decision of the HUDA and has been so decided finally by the HUDA.  

  (vi) The independent claims of the party other than the one getting the 
arbitrator appointed, as also counter-claims of any party will be entertained by the 
arbitrator notwithstanding that the arbitrator had been appointed at the instance of the 
other party.  

  (vi) It is also a term of this arbitrator agreement that where the party invoking 
arbitrator is the contractor, no reference for arbitrator shall be maintainable unless the 
contractor, furnishes to the satisfaction of the Executive Engineer In Charge of the work, 
a security deposit of a sum determined according to details given below and the sum so 
deposited shall, on the termination of the arbitration proceedings, be adjusted against the 
cost, if any, awarded by the arbitrator against the claimant party and the balance 
remaining after such adjustment or whole sum in the absence of any such cost being 
awarded will be refunded to him within one month from the date of the award.  

  Amount of claims  Rate of Security deposit  

  i) For claims below Rs. 10,000/- 2% of amount 
claimed.  

  ii)  For claims of Rs. 10,000/- and  5% of 
amount claimed.  

   above & below Rs. 1,00,000/- 

  iii) For claims of Rs. 1,00,000/- 7½% of amount 
claimed.  

   and above.  

  The Stamp-fee due on the award shall be payable by the party as desired by the 
arbitrator and in the event of such party's default the Stamp-fee shall be recoverable form 
any other sum due to such party under this or any other contract.  



  (viii) The venue of arbitration shall be such place as may be fixed by the 
arbitrator at his sole discretion. The work under the contract shall continue during the 
arbitration proceedings.  

  (ix) Neither party shall be entitled to bring a claim for arbitration if the 
appointment such arbitrator has not been applied within 6 months : -  

 a) Of the date of completion of the work as certified by Executive Engineer-In-
Charge, or  

 b) Of the date of abandonment of the work, or  

 c) Of its non-commencement within 6 months from the date of allotment or written 
orders to commence the work as applicable, or  

 d) Of the completion of the work through any alternative agency or means after 
withdrawal of the work from the contractor in whole or in part and/or its recession, or  

 e) Of receiving an intimation from the Executive Engineer-in-Charge of the work that 
final payment due to or recovery from the contractor had been determined which he may 
acknowledge and/or receive.  

  Whichever of (a) to (e) above is the latest.  

  It the matter is not referred to arbitration within the period prescribed above, all the 
rights and claims of any party under the contract shall be deemed to have been forfeited 
and absolutely barred by time even for civil litigation notwithstanding.  

  (x) It is also a term of this arbitration agreement that no question relating to 
this contract shall be brought before any Civil Courts without first involving and 
completing the arbitration proceedings as above. If the scope of the arbitration specified 
herein covers issues that can be brought before the arbitrator i.e. any matter that can be 
referred to arbitration shall not be brought before before a Civil Court. The tendency of 
arbitration proceedings shall not disentitle the Engineer-in-Charge, HUDA to terminate the 
contract and make alternative arrangements for the completion of the work.  

  (xi) The arbitrator shall be demanded to have entered on the reference on the 
day he issues notices to the parties fixing the first date of hearing. The arbitrator may, 
from time to time, with the consent of the parties enlarge the initial time for making and 
publishing the award.  

  (xii) It is also a term of this arbitration agreement that subject to the stipulation 
herein mentioned, the arbitration proceedings shall be conducted in accordance with the 
provisions of the Arbitration Act, 1940 or any other law in force for the time ebbing.  

Clause-26 No alteration in contract rates shall be admissible in consequence of fluctuation in railway 
freight when such railway freight is on account of material which is required by a 
contractor in the manufacturing of an article to be supplied under this contract e.g. 
fluctuation in railway freight on coal required for burning bricks will not be taken in to 
consideration, or for an article which forms part of a finished work for purpose of this 
clause. Similarly no alteration in rates will be allowed when a manufactured article is 
transported by rail from place A to place 'B' to form part of finished work.  

Clause 27  Lump sum estimate : When the estimate on which a tender is made include lump-sump 
provision in respect of parts of the work, the contractor shall be entitled to payment in 
respect of the items of work involved or the part of the work in question at the same rates 
as are payable under this contract for such items or the part of the work in question is not 
in the opinion of the Engineer-In-Charge, measurable, the Engineer-In-Charge may at his 
discretion, pay the lump sum amount entered in the estimate and the certificate, in 
writing, of the Engineer-in-charge shall be final and conclusive against the contractor with 
regard to any sum payable to him under the provisions of thick clause.  

Clasue-28 Action where no specification : In case of any class of work for which there is no 
specifications as is mentioned in Rule 1, such work shall be carried out i accordance with 
the district specifications and in the event of there being no district specification, then in 



such case, the work shall be carried out in all respect in accordance with the instructions 
and requirement of the Engineer-in-charge. 

Clause-29 Definition on work : The expression "Work or Works" where used in these conditions 
shall unless specified either in subject or context repugnant to such construct or be 
constructed & taken to mean the works by virtue to the contract, contracted to be 
executed whether temporary or permanent and whether original, altered, substituted or 
additional.  

Clause-30 The percentage referred to as page-2 of the tender will be calculated on the gross 
amount (value of finished work including cost of materials whether purchased from the 
Haryaan Urban Development Authority or direct) of (1) the item of work to which the rates 
in the tender apply and also see the item of work which rates exist in the Haryaan PWD 
Schedule of Rates 1988. 

Clause-31 Unless otherwise specified in the contract, the term "Engineer-in-charge" referred to in the 
tender and contract for the work means Executive Engineer, HUDA, Division No-1, Hisar. 

Clause-32 The contractor shall be responsible for making his own arrangements for securing 
licenses for the materials and their transportation required for the work and Engineer-in-
charge shall not be held responsible in any way for making such arrangements.  

Clause-33 The contractor undertakes that he is not related to any of the officers employed by the 
Haryana Urban Development Authority.  

Clause-34 Not pit shall be dug by the contractor near the site of the work for taking out earth for use 
on the work. In case of default, the pit so dug will be filled in by the department at the cost 
of the contractor plus 14% departmental charges.  

Clause-35 When however the final bill is likely to be for a plus amount 75% of the security deposit 
will be released after three months of taking the final measurement and balance 25% kept 
as a safeguard against any recovery becoming due as a result of the check of the final bill 
and will be refunded after the final bill is passed.  

Clause-36 All royalty and compensation for building stone, bajri and stone metal or any other 
material should be included in the rates to be quoted and is payable by the contractor.  

Clause-37 The rates given are for the finished work inclusive of octroi charges, sales tax, all duties 
and all other taxes as applicable including labour welfare ceiss. 

Clause-38 It will be the responsibility of the contractor to ensure that trees at the site of work and in 
the vicinity or their fruit etc. are not damaged by his labour or agent. Cost of damage 
done, if any, will be assessed at the discretion of the Engineer-in-charge and deducted 
form the bill of the contractor.  

Clause-39 The contractor shall provide at his own cost separate latrine, bathing enclosures and 
platform for use of the men and women labour and keep them clean to the satisfaction of 
the Engineer-in-Charge. He should also arrange at his own expense for clean drinking 
water, housing, medical facilities necessary for the welfare of the labour employed at his 
work. In case of his failure the same shall be provide by the HUDA at contractor's cost. 
Any dispute regarding this will be settled by the Engineer-in-charge whose decision will 
be final and binding. Contractor will also follow the fair wage clause attached.  

Clause-40 Any material left on the site of work after one month from the date of completion of the 
work shall become the property of the HUDA and no payment shall be made for it.  

Clause-41 The amount of the work can be increased or decreased according to the requirement of 
the department and no claim whatsoever on this account will be entertained.  

Clause-42 HUDA reserve the option to take away any items of the work or part thereof at any time 
during the currency of the contract and re-allot it to another agency with due notice to the 
contractor without liability or compensation.  

Clause-43 No claim on account of fluctuation in prices due to war or any other cause will be 
entertained.  



Clause-44 The contractor shall be liable to make good all damages caused by breakage from the 
moment the stores are handed over to his charge.  

Clause-45 No compensation whatsoever will be payable on account of any delay or default in the 
supply of material mentioned in the "list of material to be issued to the contractor" by the 
department and consequent delay in the execution of work.  

Clause-46 The contractor will inform the C.M.O. about the employment of laborer on the work for 
carrying out Malaria Surveillance.  

Clause-47 The terms and conditions of the agreement have been explained to me/us and I/we 
clearly understand them.  

Clause-48 All type of cautionary board, signals for safe and smooth execution of work, diversion of 
traffic etc. shall be provided by the contractor at his own cost and nothing extra is payable 
on this account.  

Clause-49 With the issue of allotment letter in the name of lowest agency made by the Executive 
Engineer, the agreement shall stand concluded and all the clauses, terms and conditions 
mentioned above and in the tender form shall be applicable, even when the agreement 
for the work is not signed by the contractor/firm. 



HARYANA URBAN DEVELOPMENT AUTHORITY 

CONTRACTS LABOUR REGULATIONS  

1.  Short titles : These regulations may be called Haryana (1) Public Works Department 
Contractors Labour Regulations.  

2.  Definitions in these regulations unless otherwise expressed or indicated the following 
words and expression shall have the meaning given herein against them respectively that 
is to say.  

 a) "Labour" means workers employed by the contractor directly or indirectly through sub 
contractor or other person or by an agent on his behalf.  

 b) Fair wages means wages whether for time or piece work notified at the time of submitting 
tender of the work and where such wages have not been so notified the wages 
prescribed by the Haryana Public Works Department for the district in which the work is 
done.  

 c) "Contractors" shall include every person whether a sub-contractor or headmen or agent 
employing labour on the work taken on contract.  

 d) "Wages" shall have the same meaning as defined in the payment of wages Act, 1936 and 
include time and piece rate wages.  

3.  Display of notice regarding wages etc. The contractor shall before he commences his 
work on contract display and correctly maintain and continue to display and correctly 
maintain in a clean and legible condition in conspicuous place on the work notice in 
English and in the local Indian language spoken by the majority of the workers giving the 
fair wages notified or prescribed by the Haryana Public Works Department and the hours 
of work for which such wages are earned.  

4.  Payment of wages (1) Wages due to every worker shall be paid to him direct, (2) all 
wages shall be paid in current coin or currency or in both.  

FIXATION OF WAGES PERIODS :  

5. (i) The contractor shall fix wages period in respect of which the wages shall be payable.  

 (ii) No wage period shall exceed one month.  

 (iii) Wages of every workman employed on the contract shall be paid before expiry of ten 
days after the last day of wage period in respect of which the wage are payable.  

 (iv) When the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the day of expiry of the month in which his 
employment is terminated.  

 (v) All the payment of wages shall be made on working day.  

6.  Wages book and wages slip etc.  

 [1] The contractor shall maintain a wage book of each worker in such form as may be 
convenient but this shall include the following particulars.  

 (a) Rate of daily or monthly wages or contract wages.  

 (b) Name of work on which employed.  

 (c) Nature of work on which employed.  

 (d) Total number of days worked during each wage period and total amount payable for the 
work during wage period.  

 (e) All deduction made from the wages with an indication in each case of the ground for 
which the deduction is made.  

 (f) Wages actually paid for each wage period.  



 [2] The contractor shall also maintain a wage slip for each worker employed on the work.  

 [3] The authority competent to accept the contract may grant an exemption from the 
maintenance of Wage Book and Slip to a contractor who in his opinion may not directly or 
indirectly employee more than 50 persons on the work.  

7. [1] Fines and deductions which may be made from the wages of a worker shall be paid to 
him without any deduction of any kind except the following.  

 (a) Fines.  

 (b) Deductions for absence from duty i.e. from the place of places where by the term of his 
employment he is required to work. The amount of deduction shall be proportion to the 
period for which eh was absent.  

 (c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody or for less or more for which he is required to account where such damage or 
loss is directly attributable to his neglect or default.  

 (d) Any other deduction which Haryana Urban Development Authority may from, time to time 
allow.  

 [2] No fine shall be imposed on a worker and no deducting for damage shall made be from 
his wages until the worker has been given an opportunity or showing causes against such 
fines or deductions. 

 [3] The total amount or fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to five paisa i a rupee of the wage payable to him in 
respect of that wage period.  

 [4] No fine imposed on a worker shall be recovered from him installment or after expiry of 60 
days from the date on which it was imposed.  

8.  Register of fines act-8 [1] : The contractor shall maintain a register of fines and of all 
deductions for damage or loss. Such register shall mention the reason for which fine was 
imposed or deductions for damage or loss, which was made.  

  [2] The contractor shall maintain a list in English and local Indian Language clearly 
defining acts and omissions for which penalty or fine can be imposed. He shall display 
such list and maintain it in a clear and legible condition at conspicuous place on the work.  

9.  Preservation of Books - The wage book, the slip and the register of fine deductions 
required to be maintained under the regulation shall be preserved for 12 months after the 
date of last entry made in them.  

10.  Powers of Labour Welfare Officer to make investigation or Enquiry - The Labour 
Welfare Office or any other person authorized by the Haryana Urban Development 
Authority on their behalf shall have power to make enquiry with a view to ascertaining and 
enforcing due and proper observances of the wage clause & the provisions of these 
regulations. He shall investigate into any complaint regarding the default made by 
contractor - sub contractor in regard to such provision.  

11.  Report of labour welfare officer. The Labour Welfare Officer or any other person 
authorized as aforesaid shall submit a report of the result of his investigation or enquiry to 
the executive Engineer concerned indicating the extent if any to which the default has 
been committed and the amount of fine recoverable in respect of the acts of omission of 
the laborers with a note that necessary deducting from the contractors bill be made and 
wages of the other dues be paid to the laborers concerned. 

12.  Appeal against the decision of Labour Welfare Officer - Any person aggrieved by the 
decision and recommendation of the labour welfare officer or other person so authorized 
may appeal, against such decision to the Labour commissioner but subject to such 
appeal, to decision of the officer shall be final and binding upon the contractor.  

13.  No party shall be allowed to be represented by a lawyer during any investigation or 
enquiry appeal or any other proceedings under these regulations.  



14.  Inspection of Register - The contractor shall allow inspection of the wages book and 
wages slip to any of his workers or to his agent at a convenient time and place after due 
notice received or the labour welfare officer or any other person authorized by the 
Haryaan Urban Development Authority on his behalf.  

15.  Submission of return - The contractor shall maintain and submit periodical return as 
may be specified from time to time.  

16.  Amendment - The Haryana Urban Development Authority from time to time add or 
amend these regulations and or any question as to the application, interpretation or effect 
of these regulation the decision of the Labour Commissioner to Haryana Government or 
any other person authorized by the Haryana Urban Development Authority in that behalf 
shall be final.  

17.  The contractor shall be responsible to provide to the entire satisfaction of the Engineer-in-
charge at his own expenses the following amenities for the labour employed by him.  

 a) Suitable temporary hutting accommodation.  

 b) Trench Latrine, bathing enclosure, platforms, separately for men and women with regular 
clear Drinking Water.  

 In the event of his failure to provide any or all the amenities, the same shall be provided 
by the Haryana Urban Development Authority and cost thereof shall be recovered from 
the contractor. Any dispute regarding above point shall be settled by the Engineer-in-
charge and his decision shall be final. 



FAIR WAGES CLAUSES 

(a) The contractor shall pay not less than fair wage to labour engaged by him on the work.  

 Explanation :  

 Fair wage means was whether for time or piece work notified at the time of inviting tenders of the 
work and where such wages have not been so notified, the wage prescribed by the Public Works 
Deptt., Building and road branch, Haryana for the district, in which the work is done.  

(b) The contractor shall, not with standing the provisions of any agreement to the country, caused to 
be paid fair wages to labours, indirectly engaged on the work including any labour engaged by 
his sub contractors in connection with the said work, as if the labourers had been directly 
employed by him. 

(c) In respect of labour directly employed on the works for the performance of the contractor's part of 
this agreement the contract shall comply with or cause to be complied with the Public Works 
Deptt. Contractors' Labours Regulations made by Government from time to time in regard to 
payment of wages period, deductions from wages, recovery of wages not paid and deductions 
unauthorized made, maintenance of wage register, wage slip, publication of wages and other 
terms of employment inspection ad submission of periodical returns and all other matters of such 
like nature.  

(d) The Executive Engineer or Sub Divisional Engineer concerned shall have the right to deduct, 
from the money due to the contractor, any some required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the 
contract for benefit of the workers, non-payment of wages or deductions made from his or their 
wages which are not justified by the terms of the contract or for non-observance of the regulation 
is referred to in clause (c) above).  

(e) Vis-à-vis the Haryana Urban Development Authority, the contractor, shall be primarily liable for 
all payments to be made under and for the observance of the regulations aforesaid, without 
prejudice to his right to claim indemnity from his sub contractors.  

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  

(g) Attendance card should invariably be issued by the contractors to their workers, which should be 
returned to the contractors concerned at the time of receiving payment of their wages.  

(h) Before making payment to the contractors, the authorities concerned should obtain a certificate 
form the contractor that he has made payment to all workers connected with the execution of the 
work, for which the payment is being made. 

(i) The normal working hours of workers employed by contractors for the execution of work allotted 
to them should be 8 hours per day with a break of 2 hours during summer, one hour during 
winter after continuous work of 4 hours at the most. The spread over should in no case exceed 
10 hours, workers working beyond these hours, should be paid over time wages, at the double 
the ordinary rate of their wages, calculated by the hour. 



LIST OF MATERIAL TO BE ISSUED BY THE ENGINEER-IN-CHARGE OF THE WORKS TO THE 
CONTRACTOR  

 

NOTES: 

1.  All the materials, will be issued at the place of issue given and all the cost of carriage 
from the place of issue to the site of work will be borne by the Contractor and this is 
included in the rate for the work carried out by the contractor.  

2.  In case my quantity of cement, steel, coal or any other controlled or uncontrolled 
commodity for use directly on the aforesaid work of manufacturers or materials required 
in connection therewith, which is not utilized for the purpose for which it is issued or 
otherwise disposed off by him or spoiled or lost or allowed to get destroyed or used in 
excess of the qualities actually required to be used as per specification therein stipulated 
or these from fixed by the Engineer-in-charge, the cost of such quantities of the materials 
shall without prejudice to other rights and remedies available to the Haryana Urban 
Development Authority be recoverable from the contractor on double the stock rate at 
which it is agreed to be supplied to the contractor or double the stock rate for the 
quantities issued free of cost.  

3.  EXCESS/SHORT CONSUMPTION OF MATERIAL RECOVERY FROM CONTRACTOR  

 a) For excessive consumption of Material upto 5% (five percent).  

  Recovery will be made from the contractor at issue rate plus 3% storage charges.  

 b) Excessive consumption of material more than 5% (five percent)  

  Recovery will be made from the contractor for the excessive consumption of materials of 
panel rate provided in the contract plus three percent storage charges.  

 c) For short consumption of material upto 5% (five percent)  

  The recovery of cost of material less consumed would be made form the contractor at 
issue rates.  

 d) In case of less consumption by more than 5% (five percent)  

  The rates of concerned items will be reduced where less materials might have been 
consumed and the same would be reduced proportionate to the materials used shorter 
that prescribed. However where it is not possible to determine the exact item on which 
less materials has been used, the cost of materials would be recovered from the 
contractor at issue rate and in addition the contractor will be open for disciplinary action 
by the Divisional Officer. In case where the items of work become non-schedule and non-
agree mental due to less consumption of materials, the Executive Engineer may sanction 
such non-schedule and non agreement rate upto the power of his technical sanction of 
original work where amounts larger than those mentioned above are involved, the rates 
will be got approved from the competent authorities concerned who can approve such 
rates upto their powers to sanction estimates technically. It should also be left to the 
Executive Engineer to determine whether the structure is affected adversely by less 
consumption of material and in cases where he feels that it is likely to be so, it is for him 
to rejected the work and decision in such matters of Executive Engineer shall be final. 

4.  3% storage charges will be levied on all materials issued to the contractor from stock, the 
cost of which is recoverable.  

5.  The octroi, terminal tax, royalty and other taxes and charges on the materials issued shall 
be bone by the contractor.  

6.  The recovery of material issued by HUDA store shall be made in the usual manner from 
the running bills for the upto date quantity of such materials issued to the contractor not 
withstanding that lesser quantity of material might have been consumed on the work & 
the balance quantity may be lying in store at the site of work.  



7.  Material issued at HUDA store if not used at site will be returned in HUDA store 
immediately. In case the material is not returned or lesser material is returned recovery at 
panel rate will be made at the rates given in the contract plus storage charges.  

8. The other material mentioned in the list will be supplied to the extent of the separate 
security deposit of suitable amount as per direction of Engineer-in-charge. 



Name of work : At Page No-I      A/cost Rs. 7.05 Lacs 

  Schedule showing (approximately) materials issued form Haryana Urban Development 
Authority, stores for works contract to be executed and the rates at which are to be charged for  

 Sr. No. Description  Rate to be charged  Place of issue  
  from the contractor for  
  supply  

 1 Portland cement in bags to weight  at the rate of  At HUDA stores  
 50 Kgm. inclusive of weight of bag.  Rs. 225/- + 3% SC Jind  
  bag inclusive value of  
  empty bag.  

 2. Salt glazed stone ware pipes 
 (1) _____________ mm i/d @ Rs. ____________ 
 (2) _____________ mm i/d per pipe of 60 Cm.  
 (3) _____________ mm i/d @ Rs. ____________ 
  per pipe of 60 Cm.  
  @ Rs. ____________ 
  per pipe of 60 Cm.  

 3. (a) R.C.C. pipe  
 i) _____________ mm i/d @ Rs. ____________ 
 ii) _____________ mm i/d per meter 
 iii) _____________ mm i/d @ Rs. ____________ 
  per meter 
  @ Rs. ____________ 

per meter DELETED 

 b) Collars   
 i) (a) _____________ mm @ Rs. ____________ 
 ii) (a) _____________ mm per collar 
 iii) (a) _____________ mm @ Rs. ____________ 
  per collar 
  @ Rs. ____________ 
  per collar 

 4. Pig lead for C.I. water pipes  Free of cost (for  -- do --  
  labour rates item) 

 5. C.I. pipes & specials  
 (i) (a) _____________ mm i/d @ Rs. ____________ 
  Per meter. 
     (b) _____________ mm i/d @ Rs. ____________ 
  Per meter. 
     (c) _____________ mm i/d @ Rs. ____________ 
  Per meter. 
    (d) _____________ mm i/d @ Rs. ____________ 
  Per meter. 
 ii) Specials  

 6. Bitumen 80/100 grade  @ Rs. _____________ 
  per metric ton.  

Note : 3% storage charges will be levied on all above materials issued to the contractor 
from the stock, the cost of which is recoverable. 

 
Note :- CI/DI pipe will be supplied free of cost at HUDA store Hansi. 

2. The rate of material exhibited in the DNIT at sr. No. 53 is for the purpose of 
account of material.  

 

Signature of Contractor 



AFFIDAVIT 

 

 I, ______________________________ S/o Sh. ______________________________ resident of 
______________________________________________ Section ____________ Distt. 
__________________ contractor/partner/share holders (strike out the which is not applicable) (firm or 
contractor) do hereby solemnly declare as under: - 

 

1. That the person/firms black listed by HUDA/Haryana Govt. / Govt. of India from time to 
time never had any connection and interest in my business.  

 

2. That the above said contractor / persons / firms do not have any substituting in my 
business and 

 

3. That the said person / firms are not employee of my firm and are not in any way 
connected with my business.  

 

 
DEPONENT  
 
 
 
 
 
WITNESS  

 

DATED :  
 I do hereby solemnly declare and affirm that the above declaration is true and correct to 
the best of my knowledge and belief. No part of it is false and nothing has been concealed.  
 
 
 

DEPONENT  
 
 
 
 
 
WITNESS 

 
DATED : 



AFFIDAVIT/ UNDERTAKING  

 

 1/We/M/s __________________________________________________________________ 

R/o _______________________________________________________________________________  

under take that after the completion of work (Name of work to be executed) “ _______ 

________________________________________________” Sector No. _______________________ 

Urban Estate _________________ will shift the labuorers immediately with adequate 

indemnifying arrangement, which was temporarily located at the site of work. In the 

event of failure to shift the labour by me/us. I/we, am/are liable for penal action 

either in the shape of penalty equal to 10% of the total cost of work or my/our 

enlistment with HUDA or any other department of Haryana shall be liable to be 

concealed.  

 
 
 
Place …………… 
           DEPONENT  
Dated ………….. 
 
 
Verification:-  
 
  I, the above named deponent to hereby verify that the above statement is 

true and correct to the best of my knowledge and belief and nothing has been 

concealed therein. 

 
 
 
Place …………… 
           DEPONENT  
Dated ………….. 



Name of work: - Annual maintenance of water supply & sewerage scheme in Urban Estate, 

Jind. “White washing, snowcem & painting and repairing of pump chambers 

and adjoining staff quarters in Urban Estate, Jind and all other works 

contingent thereto". 

A/Cost Rs. 7.05 Lacs 

CONTRACT SCHEDULE OF RATES 
 

Sr. 

No 

HSR 

Item 

Description Qty. Unit Rate 

(in Rs.) 

      

1. 6.6 Excavation work in excavation in found actions trenches 

etc. in all kind of soils not exceeding 2 meters depth 

including dressing of bottom and sides of trenches 

stacking the excavated soil clear from the edge of 

excavation and subsequent filling around masonry in 15 

cm layers with compaction including disposal of all 

surplus soil as directed within a lead of 30 Meters. 2.50 Cum 

P 100 

Cum 1108.10 

      

2. 8.32 Scraping    

 (c) Cement plaster 850 sqm Per sqm 1.90 

      

3. 10.26 Cement concrete 1:8:16 with brick ballast 40 mm 

nominal size in foundation and plinth. 6 cum Per cum 300.20 

      

4. 10.82 Cement concrete 1:2:4 with stone aggregate 20mm 

nominal size for reinforced concrete work in slabs with 

inclination not exceeding 25 degree with horizontal, 

excluding steel reinforcement but including centering 

and shuttering, laid in position, complete in all respect. 6 cum Per cum 997.90 

      

5. 10.86 Cement Concrete 1:2:4 with stone aggregate 20mm 

nominal size for reinforced concrete work for walls 

exceeding 20cm thickness (straight and curved) beams, 

girders, stairs, columns (square or rectangular) battens 

and lintels etc. excluding steel reinforcement but 

including centering and shuttering, laid in position, 

complete in all respect. 1 cum Per cum 1101.85 

      

6. 10.95 Extra over item Nos. 10.79 to 10.94, if    1:1 ½:3 mix is 

used, instead of 1:2:4. 7 cum Per cum 86.90 

7. 10.114 Damp proof course 40mm thick of cement concrete 1:2:4 

using stone aggregate 20mm nominal size with 2 coats of 

bitumen 20/30 penetration, at 1.65 Kg per sqm laid hot 

and sanded. 5 sqm. 

Per 

sqm. 35.05 

      

8. 11.2 First class brick work laid in cement sand mortar 1:6 in 10 cum Per cum 393.45 



foundation and plinth. 

      

9. 11.7 First class brick work laid in cement sand mortar 1:6 in 

first storey up-to 4 meter above plinth level. 10 cum Per cum 414.45 

      

10. 13.13 Terracing consisting of tiles 22.86 cm x 11.43cm x 3.81 

cm laid over 87.50 mm mudfilling on a layer of 25mm 

mud plaster & an other layer of mud mortar for laying 

the tiles including two coats of bitumen laid hot at 1.65 

kg per sqm on top of RCC slab including grouting with 

cement sand mortar 1:3 and top surface to be left clean 

etc.    180 sqm. P. sqm 52.95 

      

11. 13.50 Top Khurra 0.6m x0.6m for rain water pipe in 25mm 

thick cement concrete 1:2:4 over 50mm thick cement 

concrete 1:8:16. 2 Nos. Each 12.30 

      

12. 13.57 Bottom Khura on ground 1.2m x 0.6m consisting of 

brick on edge laid in cement mortar 1:3 over 75mm 

cement conc. 1:8:16 including 12mm thick cement 

plaster 1:3. 2 Nos. Each 64.30 

      

13. 13.64 Cement concrete 1:2:4 gola 10cm x 10cm quadrant along 

junction of roof with parapet wall finished smooth, 

where specially specified.   30 mtr. P. mtr. 5.35 

      

14. 13.89 Providing & fixing PVC rain water pipe 6 kg. pressure of 

ISI mark in cement mortar during masonry work.    

 (a) 100 mm dia PVC pipe 6 kg. pressure. 

10 mtr. 

Per 

meter 182.00 

      

15 13.90 Providing & fixing PVC Bend ISI mark.    

 (a) 100 mm dia PVC Bend. 4 Nos. Each 97.40 

      

16. 14.1 Base course of floors consisting of 100 mm thick cement 

concrete 1:8:16 and 100 mm sand or stone filling. 15 sqm. P. sqm 36.95 

      

17. 14.3 Floating coat of 1.50mm thick neat cement laid in one 

operation to the topping. 60 sqm Per sqm 3.70 

      

18. 14.9 Conglomerate floor 40 mm thick cement concrete 

topping 1:2:4. 60 sqm Per sqm 31.50 

      

19. 14.10 Conglomerate floor 50 mm thick cement concrete 

topping 1:2:4. 150 sqm Per sqm 37.60 



      

20. 15.5 12 mm thick cement plaster 1:4. 850 sqm Per sqm 12.70 

      

21. 15.11 15 mm thick cement plaster 1:5 on the rough side of 

single or half brick wall 85 sqm. P. sqm 14.25 

      

22. 15.52 10mm thick cement plaster 1:4 on underside of ceiling. 90 sqm. P. sqm 12.65 

      

23. 15.60 Cement pointing 1:2 deep variety on brick and tile work. 700 sqm Per sqm 9.90 

      

24. 16.2 Applying pink primer or aluminium priming coat on 

wood work including preparation of surface knotting & 

stopping etc. 

(With 2
nd
 quality paint) 300 sqm. P. sqm 3.60 

      

25. 16.3 Painting two coats excluding priming coat with synthetic 

enamel paint with in all shades on new wood work or 

metallic or plastered or concrete Surface to give an even 

shade. 

(With 2
nd
 quality paint) 300 sqm. P. sqm 8.05 

      

26. 16.5 Painting two coats with synthetic enamel pain in all 

shades on old wood-work or metallic or plastered or 

concrete surfaces to give an even shade including 

rubbing down old paint. 1800 sqm Per sqm 7.15 

      

27. 16.48 White washing three coats. 5000 sqm Per sqm 1.25 

      

28. 16.62 Finishing wall with exterior decorative cement based 

paint such as snowcem Robbiacem etc. on old work, one 

coat to give an even shade. 3000 sqm Per sqm 3.10 

      

29. 17.30  Commercial hard wood such as hollock champ, chikrassy 

and chaplash etc. (non coniferous timber other than teak 

conforming to I.S. specification No. 1003 kiln seasoned) 

shutters with vertical styles and rails as specified in the 

statement No. 1 (attached in the end of this chapter) with 

two Nos. plywood panels of the specified thickness 

mentioned below, tongued and grooved including the 

cost of iron hinges screws chocks/cleats stops etc. 

complete fixed in position excluding the cost of tower 

bolts and handles but including the labour for fixing the 

same -    

 a) 35 mm thick (12 mm thick commercial plywood panel) 40 sqm Per sqm 295.05 

      



 b) 30 mm thick (12 mm thick commercial plywood panel) 25 sqm Per sqm 277.00 

      

30. 17.31 Wire gauge commercial hard wood such as hollock, 

champ, chikrassy etc. (non-coniferous timber other than 

teak conforming to I.S specification No. 1003 kiln 

seasoned) door and window shutters without springs 

housed in chowkats including chocks, iron hinges and 

screws, etc. complete fixed inposition (excluding the cost 

of tower bolts, and handles but including the labour for 

fixing the same) -     

 a) 30 mm thick 4 sqm Per sqm 209.20 

      

 b) 25 mm thick 20 sqm Per sqm 190.75 

      

31. 17.36 Supplying & fixing glass panes with moulding of 

commercial hard wood such as hollock, champ chikrassy 

and chaplash etc. (non coniferous timber other than teak, 

conforming to I.S. specification No. 1003 kiln seasoned)-    

      

 c) 4 mm thick (glazing area above 55 sq dm but upto 84 sq 

dm of each pane) 6 sqm Per sqm 126.50 

      

32. 18.12 Wrought Iron & Mild steel ( Using angle Flats square 

Bars, Tees & channel Ladders, grills, Grating  frames, 

window gurards Iron doors open-able or fixed stair case 

or parapet or any other type of railing, gates and tree 

guards etc., including cost of screws and welding rods or 

bolts and nuts complete fixed in position.  5 Qtl. Per Qtl. 1040.35 

      

33. 18.22 Fe-500 EQR. TMT steel bars for RCC works where not 

included in the complete rate of RCC including bending, 

binding and placing in position complete. 6 Qtl. Per Qtl. 917.05 

      

34. 18.34 Pressed steel sheet framed (chowkhats), consisting of 2 

mm thick steel sheet of the specified section, including 

iron lugs (hold fasts), iron hinges, conforming to P.W.D. 

specifications, including bolts for fixing stops, locknotch, 

provision for receiving tower bolts and finished with one 

coat of ready mixed paint red lead non-setting primer, of 

approved quality, fixed in potision including the cost of 

cement concrete 1:3:6 for filling in the frame and cement 

concrete 1:3:6 for lugs complete. 

   

 (c) Door and window frame of size 127 mm x 50 mm with 

40 mm wide double rebate 25 meter 

Per 

meter 76.80 

 (d) Door and window frame of size 114 mm x 50 mm with 

35 mm wide double rebate 15 meter 

Per 

meter 69.75 



      

35. 30.75 Providing and fixing in position 15mm i/d C.P. brass bib 

cock of best quality (as required by the Engineer-in-

Charge) 

 

  

 (c) Bib cock 16 Nos. Each 100.00 

      

36. 30.76 

 

Providing and fixing in position C.P. brass stop cocks (as 

approved by the Engineer-in-Charge). 

 
  

 (a) 15mm stop cock    

 (i) Stop cock male and female 16 Nos. Each 101.00 

      

37. 30.110 

 

Providing and fixing in position automatic brass ball 

valves in tanks 
 

  

 (b) With plastic ball    

 (i) 20mm internal diameter 5 Nos. Each 48.00 

      

38. 30.119 Providing & fixing HDPE WATER STORAGE TANKS 

of Sintex, Diplast, O.K Supreme make with covers/lids 

marked with IS: 12701 on roof top of buildings including 

cost of hoisting and placing in position, makig 

connections with inlet and outlet pipes, providing 

overflow & scour provisions with suitable plug on scour 

pipe including cost of nipples, washers, flanges for 

connections in tanks complete in all respect to the 

satisfaction of Engineer-in-charge. (Except civil work).    

  500 liter capacity 5 Nos. Each 2682.00 

      

39. 31.36 

 

Wiring in 1.5 sqmm PVC insulated copper conductor 

cable in 1.6 mm thick conduit pipe. 

 

  

 (i) Fan point    

  b)  Medium point 2 Nos. Each 524.00 

 (ii) Light point    

  a)  Short point 4 Nos. Each 251.00 

  b)  Medium point 4 Nos. Each 433.00 

  c)  Long point 2 Nos. Each 639.00 

 (vii) 3 pin 5 amp plug point including earthing the 3
rd
 pin etc.    

  b)  Medium point 4 Nos. Each 466.00 

      

40. App. 

Item 

Earth work in embankment including excavation in all 

kinds of soil or rock carriage including loading, 

unloading & laying of earth under floors in foundation 

and plinth as per specification for compaction in 15cm 

thick layers including watering and consolidating etc. 

complete. The complete rate to be quoted by the 

contractor shall be taken in account all allowances for    



labour hardness & wetness total lead & lift of soil & to 

the entire satisfaction of Engineer-in-charge conforming 

fully to PWD specification latest edition as per 

amendments till the date of final payment including 

watering and ramming. 

  Note: - The item rate has been provided for supply of 

earth filling. The contr. should satisfy himself for the 

lead & source from where the earth will be available 

before tendering the Rates. 20 cum 

Per. 

Cum 153.00 

      

41. App.  

Item 

Providing and laying, jointing, fixing and testing G.I. 

pipe and specials Class-B inside building    

  Including cost of specials & coupling except valves.    

 (i) 15mm internal diameter of pipe line. 80 mtr. Per mtr. 126.00 

      

42. App.  

Item 

Providing and fixing union couplings in G.I and W.I. 

pipe lines ISI marked    

 (a) 15mm internal diameter. 10 Nos.  Each 37.60 

      

43. App. 

Item 

 

Providing and fixing in position best Indian make (to the 

approved of the Engineer-in-charge) European type 

water closet suit with non concealed ‘P’ or ‘S’ trap with 

or without vent and all other necessary fittings.    

 (i) Wash down closet set vitreous chinaware with ‘P’ or ‘S’ 

trap with or without vent as required and suitable for 

joint closet inlet.    

 (ii) Seat and lid in hollow black or white plastic fitted with 

chromium plated brass hings and rubber buffers.    

 (iii) 10 Ltrs. capacity mosquito proof PVC flushing system 

best Indian make & all other necessary fittings.    

 (iv) 32mm dia C.P. pipe with all accessories inside & outside 

steel flush pipe with chips complete in all respect.    

  White 6 Nos. Each 2880.00 

      

 

 

 

 

 

EXECUTIVE ENGINEER, 

HUDA DIVISION NO. I, HISAR 



GENERAL CONDITIONS 

 
1. The contract schedule of rates is an extract of the relevant item from the Haryana PWD Schedule 

of rates 1988 and is to be read with another schedule attached here to namely as the “SCHEDULE 

OF CELLING PREMIA” for this purpose of cross reference against each item, the chapter No. 

and item No. has been indicated. 

 

2. The work will be carried out according to PWD book of specification 1990 latest addition/I.R.C. 

specification which will form a part ad parcel of this contractor schedule of rates. 

 

3. Approximate quantities are given in the contract schedule of rates and these can vary at the time 

of execution of work. The payment will be made according to the actual work done by the 

contractor. 

 

4. The work will be considered to be situated in the Municipal limits for all purposes. 

 

5. The items hereafter described very briefly but the description would mean the completed 

description in the Haryana PWD Schedule of rates 1988. 

 

6. All the items in the contract schedule of rates are subjected to the foot notes as given in the 

Haryana PWD Schedule of rates 1988 regarding those items. 

 

7. Any item of work not provided in the contract schedule of rates but required to be executed will 

be paid at the Haryana PWD Schedule of rates 1988 together with ceiling premium exhibited in 

the NIT for various chapters where the item exists in the Haryana PWD Schedule of rates 1988 

subject to premium or discount tendered by the contractor. In case of non-schedule item, this will 

be governed by clause 12 of the contract agreement/approved NIT/Tender Form. 

 

8. All amendments issued in the Haryana PWD Schedule of rates 1988 up-till the date of opening of 

tender will be applicable on the contract schedule of rates. 

 

9. The list of ceiling premia admissible on various items contained in the various chapters on the 

Haryana PWD Schedule of rates 1988 is attached with the “DNIT” and shall form the part and 

parcel of the contract schedule of rates. The same ceiling premia will be allowed on the various 

items contained in the contract schedule of rates. All those items which don not fall within the 

Haryana PWD Schedule of rates 1988 i.e. approved items, the ceiling premium shall be zero. 
 

10. No claim will be entertained from the contractor in case any mistake in description rates or unit 

occur in any of the items taken in contract schedule of rates on account of typing, comparison or 

over sighting. If there will be any mistake the same shall be rectifiable at any stage as per Haryana 

PWD Schedule of rates 1988 with amendments of the same received from time to time.  

 

11. The success full tenderer shall have to sign an ‘AFFIDAVIT’ to the effect that he has no relations 

or connections with the firm/contractor black listed by the Haryana Govt./Government of India 

from time to time. The form of affidavit annexed at Page No.     

   

12. The steel will be arranged by the contractor at his own cost. 

 

13. The earnest money deposited by the firm/contractor will be returned after acceptance of tenders or 

three months which ever is earlier.  

14. The firms/contractors who deposited the earnest money for the purchase of tender documents and 

then does not submit his offer the earnest money in this case will be refunded only after 

acceptance tender or three months whichever is later. 

 



15. The earnest money deposited by the firm/contractors will be returned through cheque after the 

allotment of work or three months which ever is earlier/later mentioned above at Sr. No. 13 & 14. 

 

16. Nothing extra shall be paid on account of any damage due to rain flood or and other act of God. 

 

17. All the pages of the tender must be signed by the contractor before submitting the tender failing 

which the tender shall be treated as invalid. 

 

18. Sale Tax, Income Tax and Labour Welfare Cess as applicable will be deducted from contractor on 

 gross amount as per Govt. instructions. 

 

19. All charges such as royalty, Municipal taxes, octroi charges forest tax, sale tax  and other kind 

of taxes shall be paid by the contractor and are inclusive in the rate quoted by contractor. 

 

20. All clauses of work not otherwise described shall be executed in accordance with the principles 

laid down in the PWD book of specification latest edition. 

 

21. Bricks will be arranged by the contractor himself. No condition in this respect will be entertained. 

 

22. All types of steel required will be arranged by the contractor at his own sources and the test report 

from the approved laboratory will be furnished before the steel used at the site of work. However 

any counter test if required by the Engineer-in-Charge will be done by the contractor at his own 

risk and cost. 

 
23. The successful tenderer shall have to sign an AFFIDAVIT to the effect that he will shift all the 

labour engaged for the execution of work immediately after its completion duly attested by the 

First Class Magistrate. In the event of his failure to shift the labour, he will be liable for penal 

action either in the shape of penalty equal to 10% of the total cost of work or his enlistment with 

HUDA or any other department of Haryana shall be liable to be cancelled. The form of affidavit 

annexed at page No. 31. 
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Steel:- 
 

  

 The steel will be procured by the contractor and following conditions must be fulfill while 

arranging the steel: - 

 

1. The FE-500 EQR TMT steel bars to be purchase conforming to IS : 1786-1976 and mild steel 

shall be conforming to IS : 4329 Part-I, 1996 with latest amendments. 

 

2. The steel shall be purchased from those firm which are authorized manufacturer of tested 

steel. 

 

3. The contractor will given documentary proof showing the details of manufacturer. 

 

4. The consignment of steel procured by contractor will be got tested from any approved 

laboratory. The cost of the same shall be born by the contractor. 

 

5. Nothing extra will be paid for the purchase of steel by the contractor from the market. 

 

6. The contractor will produce a proof in taken of having purchase the steel from the market/firm 

in shape of delivery challan. 

 

7. The contractor will submit a documentary proof showing the test report of the manufacturer of 

the lot purchased by him. 

 

8. The steel purchased and brought at site will be got proper accounted for in the MAS register 

of work. 

 

9. After purchasing the steel actual receipt of quantity of same shall be checked by the SDE 

concerned and will enter in the MB of the work. 

 

Important Note: - 
 

 

 Steel required for the use on the work will have to be arranged by the contractor of his own 

source and no condition will be quoted and entertained in the respect. 
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Name of work: -  Annual maintenance of water supply & sewerage scheme in Urban Estate, Jind. “White 

washing, snowcem & painting and repairing of pump chambers and adjoining staff 

quarters in Urban Estate, Jind and all other works contingent thereto".  

 

    A/COST Rs. 7.05 Lacs 

ABSTRACT OF COST 

      

Sr. No. HSR Item Basic Cost C.P Amount due to C.P Total Cost 

      

1 6.6 28.00 425% 119.00 147.00 

2 8.32 (c ) 1615.00 550% 8883.00 10498.00 

3 10.26 1801.00 450% 8105.00 9906.00 

4 10.82 5987.00 450% 26942.00 32929.00 

5 10.86 1102.00 450% 4959.00 6061.00 

6 10.95 608.00 450% 2736.00 3344.00 

7 10.114 175.00 450% 788.00 963.00 

8 11.2 3934.00 600% 23604.00 27538.00 

9 11.7 4145.00 600% 24870.00 29015.00 

10 13.13 9531.00 600% 57186.00 66717.00 

11 13.50 25.00 240% 60.00 85.00 

12 13.57 129.00 240% 310.00 439.00 

13 13.64 160.00 240% 384.00 544.00 

14 13.89 (a) 1820.00 20% 364.00 2184.00 

15 13.90 (a) 390.00 20% 78.00 468.00 

16 14.1 554.00 400% 2216.00 2770.00 

17 14.3 222.00 400% 888.00 1110.00 

18 14.9 1890.00 400% 7560.00 9450.00 

19 14.10 5640.00 400% 22560.00 28200.00 

20 15.5 10795.00 500% 53975.00 64770.00 

21 15.11 1211.00 500% 6055.00 7266.00 

22 15.52 1138.00 500% 5690.00 6828.00 

23 15.60 6930.00 500% 34650.00 41580.00 

24 16.2 1080.00 230% 2484.00 3564.00 

25 16.3 2415.00 230% 5555.00 7970.00 

26 16.5 12870.00 230% 29601.00 42471.00 

27 16.48 6250.00 230% 14375.00 20625.00 

28 16.62 9300.00 230% 21390.00 30690.00 

29 17.30 (a) 11802.00 300% 35406.00 47208.00 



 (b) 6925.00 300% 20775.00 27700.00 

30 17.31 (a) 837.00 300% 2511.00 3348.00 

 (b) 3815.00 300% 11445.00 15260.00 

31 17.36 (c ) 759.00 300% 2277.00 3036.00 

32 18.12 5202.00 500% 26010.00 31212.00 

33 18.22 5502.00 500% 27510.00 33012.00 

34 18.34 (c ) 1920.00 500% 9600.00 11520.00 

 (d) 1046.00 500% 5230.00 6276.00 

35 30.75 (c ) 1600.00 340% 5440.00 7040.00 

36 30.76 (a) (i) 1616.00 340% 5494.00 7110.00 

37 30.110 (b) (i) 240.00 340% 816.00 1056.00 

38 30.119 13410.00 0% 0.00 13410.00 

39 31.36 (i) (b) 1048.00 10% 105.00 1153.00 

 (ii) (a) 1004.00 10% 100.00 1104.00 

 (ii) (b) 1732.00 10% 173.00 1905.00 

 (ii) (c) 1278.00 10% 128.00 1406.00 

 (vii) (b) 1864.00 10% 186.00 2050.00 

40 App. Item 3060.00 0% 0.00 3060.00 

41 App. Item (i) 10080.00 0% 0.00 10080.00 

42 App. Item (a) 376.00 0% 0.00 376.00 

43 App. Item 17280.00 0% 0.00 17280.00 

      

  184141.00  519593.00 703734.00 

      

   Say Rs. 7.05 Lacs  

      

      

    EXECUTIVE ENGINEER 

    HUDA DIVISION NO. I, HISAR 

 


