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HARYANA URBAN DEVELOPMENT AUTHORITY
DIVISION KARNAL

Notice Inviting Single Percentage Rate Tender

1. Tenders are hereby invited from the contractors who are on the approved list of the HUDA
for the work S/R of road in additional pocket of EWS area in sector-19 (P-1) U.E., Kaithal
(Left out pocket)’” Supply and laying of stone metal 53mm to 22.4mm and 25mm thick
premix carpet with paver and all other works contingent thereto.” (Including one year defect
liability period free of cost) (Including one year defect liability period free of cost) (detail of
the estimate of which are given in the schedule).

A/Cost 9.45 lacs
E/Money Rs. 18900/-
T/Limit :02 months

2. Tenders will be received by the Tender Receiving Committee / Executive Engineer,
Haryana Urban Development Authority, Division Karnal at 15.00 hrs. on and
will be opened at the same time in the presence of tenderers or their authorized agent who
may like to be present. Tenders must be delivered in person by the intending contractor or
his agent to the Tender Receiving Committee / Executive Engineer, Haryana Urban
Development Authority, Division Karnal.

3. Earnest money amounting to Rs. 18900/- in shape of Demand Drafts / Deposit at call duly
pledged in favour of Executive Engineer, HUDA, Division Karnal payable at any scheduled
Bank at Karnal must accompany each tender and tender is to be in a sealed cover super-
scribed. “Supply and laying of stone metal 53mm to 22.4mm and 25mm thick premix carpet.

4, Tenders should be on prescribed form which can be obtained from the office of the
Executive Engineer, Haryana Urban Development Authority, Division Karnal. The prescribed
form contains the conditions of contract to be complied with by the person whose tender is
accepted. Applicant will be required to pay in cash Rs.. 500/- the prescribed fee for each
tender form (non-refundable) supplied and should see that these are duly signed by the Dy.
Supdt. Of Division office.

5. Further information can be obtained and schedule of quantities, the detailed plans and
specifications can be seen in the Divisional Engineer’s Office during the office hours.

6. Tender should be quoted at a percentage above or below the rate in the details of estimate
in the enclosed schedule and the contractor should state the period within which he agrees
to carry out the work.

7. Each tenderer shall give proof to the entire satisfaction of the Executive Engineer concerned
that he has in his possession Haryana P.W.D. specifications latest addition failing which his
tender shall be liable to be rejected.

8. The Executive Engineer, Haryana Urban Development Authority, Division Karnal reserves
the right of issuing the material to the contractor as per list enclosed for use on works at the
places and rates noted again each plus 3% storage charges. The materials are to be issued
from stock. The contractor shall be responsible for obtaining the material from Haryana
Urban Development Authority, all such material required for work and for making payment
there of by deduction from his bills at the rates specified.
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The tenderer shall initi.al all corrections / cuttings in his tender as regard to single:
percentage rate, time etc. Non compliance of this condition will render the tender liable to be
rejected.

The contractor whose tender is accepted will be required to execute a contract deed in the
prescribed form and will required to furnish 5% security for the due fulfillment of this contract
or alternatively at the description of the Engineer-in-charge it will be deducted from the
running payments to be made on account of work done. (The earnest money will be treated
as part of security).

The approval of the acceptance of tender will rest with the S.E/E.E Karnal who does not
bind himself -to accept the lowest tender and reserves to himself the authority to reject any
or all of tenders received without assignment of any reason.

If any tenderer modifies or withdraws his tender on subsequently submitting it to the
Executive Engineer, HUDA, while on one hand he is liable to be blacklisted, on the other
hand his earnest money shall be forfeited without prejudice to other rights and remedies
available to the Executive Engineer. The rates of the contractors shall remain open for a
period of three months from the date of opening of the tenders and if a contractor submits a
tender limiting the period of validity to a date earlier, then he shall be liable to be blacklisted
and his earnest money shall stand forfeited without prejudice to other rights and remedies
available to the Executive Engineer.

No conditional tender should be given, only premium or rebate should be quoted. A
conditional tender is liable to be rejected out right at the discretion of the accepting authority.
In the alternative the accepting authority may treat the conditions as null and void and make
a counter offer to the tenderer to do the work at the premium or rebate quoted by him
without conditions. If the tenderer refuses to accept the said counter offer to do the work at
the premium or rebate quoted by him without the condition within one week of the counter
offer having been made by the accepting authority, his earnest money shall stand forfeited
and the tenderer shall have no claim to the same whatsoever.

The contractor (s) shall sign all pages of tender form. The signature of the contractor will be
witnessed by the person known to the Executive Engineer, Haryana Urban Development
Authority or by any notary public. If the tender documents are not signed in the manner,
specified the tender shall be treated as invalid and rejected.

Tender which is not accompanied with the earnest money/not accompanied with full amount
of earnest money depicted in the NIT shall not be considered / opened.

Tender which is not accompanied with prescribed tender form will not be considered.

Rate should be quoted in Hindi or English, otherwise the tender can be rejected.

The successful tenderer shall have to sign an affidavit to the effect that he has no relation or
connection with firm/contractor blacklisted by HUDA / Haryana Govt. / Govt. of India, from

time to time. The form of affidavit is annexed at page 28 of DNIT.

The earnest money deposited for the tender will not be returned to the contractor's/firm's till
the acceptance of tender or three months, whichever is earlier.

In case any contractor who deposits the earnest money for the tender documents and then
does not submit his tender, the earnest money in that case will be returned only after the
acceptance of tenders or three months, which ever is later.

Sales / Works Tax and Income Tax wil! be deducted from the bills of contractor as per the
instruction of the Govt
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Total estimate cost Rs 9.45 Lacs

Iltem No. Sub Head of Estimate Rate Unit
As per NIT at Page 1 to 76 with one plan
Divisional Accountant Dy. Spdt., Executive Engineer
HUDA, Div. No. Karnal HUDA, Div. Karnal Haryana Urban Dev. Authority

Division Karnal
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FORMF -1
HARYANA URBAN DEVELOPMENT AUTHORITY

Division No. Karnal
SINGLE PERCENTAGE RATE TENDER
Name of Contractor Sh. / M/s

Name of work : (As described at Page No. 1) A/Cost Rs. 9.45 lacs Job No-148
TENDER FEE RS. 500/- DEPOSITED VIDE RECEIPT NO.
DATED

Signature
(Dy. Supdt.)

GENDRAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTOR

1. All work proposed for execution by Contract will be notified in a shape of "Notice' pasted on a board
hung up in the office duly signed by the Executive Engineer Haryana Urban Development Authority
referred to as Engineer-in-Charge. The detailed form of "NOTICE INVITING TENDER" can be seen
in the office of Executive Engineer on any working day during working hours. This will state the
work to be carried out as well as the date for submitting, opening of tenders and the time allowed for
carrying out the work and the amount of security to be deposited by the successful tenderer, copies of
the specification, design and drawings Contract Schedule of rates and also a 'Schedule of Ceiling
Premium by which the rates for various items of the Contract Schedule of rates, shall be increased or
decreased, so as to be called the "Ceiling Rates". Further any other documents required in connection
with the works \ for purpose of identification by the Executive Engineer shall also be opened for
inspection by the contractor in the office of the Executive Engineer during office hours.

2. In event of the tender being submitted by a firm, it must be signed separately by each member
thereof, or, in the event of the absence of any partner, it must be signed on his behalf, by a person
holding power of attorney authorizing him to do so.

3. Any person who submits a tender shall fill up the usual printed form stating the percentage rate above
or below the "Ceiling Rates" as defined in Rule 1 at which he is willing to undertake the work. Only a
single rate of percentage abovelbelow on all items of the contract Schedule shall be mentioned in the
space provided in the Tender Form. For the purpose of this single rate please see Explanatory Memo
below which explains the manner in which the admissible payment shall be worked out after taking
into consideration the sanctioned Ceiling Premium as enumerated in the 'Schedule of Ceiling
Premium' mentioned in Rule I and the rate quoted by the Contractor. Any rate entered outside this
space may make the tender invalid. If a contractor quote more than one rate in case, only lower or
lowest of the rates quoted shall be applicable and a counter offer shall be made to him accordingly at
the lowest of the rates so quoted by him and in the event of his not' accepting the same, his earnest
money shall stand forfeited and the contractor shall have no claim to the same whatsoever.

No single tender shall include more than one work, but contractor who wishes to tender for two or

more works, shall submit separate tenders for each work. Tenders shall have the name-and number of
the work to which they refer written outside the envelop, in which these are sealed.
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EXPLANATORY MEMO
REFER TO RULE 3 OF GENERAL RULES AND DIRECTIONS
FOR THE GUIDANCE OF CONTRACTORS
For the purpose, the basic rate for particular item specified in the Contract Schedule of Rate shall be
increased by the sanctioned ceiling premium as per the “Schedule of ceiling premium” which is attached and is
a part of the form. The total amount shall then be subjected to the Discount or premium quoted by the
contractor.

For example the basic rate of an item is Rs. 120/- per cum and sanctioned premium is 50% and 300
cum of the item 'A' is executed and for example, the rate quoted by Contractor is 3% below the ceiling rate.

QUANTITY ITEM UNIT RATE AMOUNT
300 CUM ‘A’ Cum Rs. 120/- Rs. 36,000/-

Add ceiling premium @ 50% Rs. 18,000/-
Gross Total :- Rs, 54,000/-

Les contractor rate 3% below ceiling rate  Rs,  1,620/-
Net Payable Rs. 52,380/-

If the rates quoted by the contractor was 5%
Above the amount net payable would be as

Under :- Gross Total R 54 000/-
Add Contractor’s Rate 5% above ceiling rate  ps 2 700/-
Net Payable R 756,700~

Note : The above net payments worked out are further subject to the deductions like; Income
Tax, Surcharge, Works tax etc. as per Govt. Instructions. The recoveries of all material
issued from the HUDA store shall be made from the bills.

4. The tender Receiving Committee or its authorized assistant will open tenders in the presence of
intending contractors or their authorized agents who may like to be present at that time, and will enter
the rate of all tenders. In the event of a tender being accepted, a receipt for the earnest money
forwarded there with shall be given to the contractor. In the event of tender being rejected, the earnest
money forwarded with such unaccepted tender shall be returned to the contractor.

5. The tender receiving committee the right to reject all or any of the tender without assigning any
reason.
6. The Haryana Urban Development Authority may refuse or suspend payments on account of a work

which is executed by firm or by contractor described in their tender as a firm, unless receipt are
signed by all the partners, or one of the partners, or some other person produces written Authority
enabling him to give effectual receipt on behalf of the firm.

7. The receipt of an Divisional Accountant or Dy. Supdt for any money paid by the contractor will be
considered as an acknowledgement of payment to Executive Engineer and the contractor shall be
responsible for ensuring that he procures a receipt, duly signed by an authorized person.

8 The memorandum of work tendered for and the memorandum of materials to be supplied by the
Haryana Urban Development Authority and their issue rates, shall be filled in and completed in the
office of the Executive Engineer before the tender is issued to an intending tenderer, without having
been so filledin and completed he shall request the office to have this done before he completes &
delivers the tender.
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TENDER FOR WORKS

I/We hereby tender for execution, for the Haryana Urban Development Authority for the work,
specified in the under written memorandum within the time specified in such memorandum.

At

(in figures)
(in words)

Percent ABOVE I BELOW the Ceiling Rates worked out as per the contract Schedule of Rates and the
Schedule of ceiling Premia read with the amended Rule in accordance in all respects with the specifications
drawing and instructions, in writing, referred to in ammended Rule thereof and in clause- II of the annexed
conditions and with such materials as are provided for by Engineer- in-charge in all other respects in accordance
with such conditions as applicable.

Rates shall be entered in words and figures (both) only in the above space. In the event of variation of
rate in words and figures tender may be rejected or otherwise the lower or the lowest value shall be considered.

MEMORANDUM
(a) General Description : As per page No-I
(b) Estimated cost : Rs. 9.45 lacs
(©) Earnest money (@2% of estimated cost) : Rs. 18900/-
(d) Security deposit (including earnest money) : @5% Rs. 47250/-
(e) Percentage if any to be deducted from bills : 5% including earnest money
® Time allowed for the work from date of
written order to commence : 02 months

In case this tender is accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contract annexed hereto as applicable, or on its default, to pay to the Haryana Urban
Development Authority or its successor in office, the sums of money mentioned in the said conditions.

The sum of Rs. 18900/- deposited vide Haryana Urban Development Authority Receipt
No. Dated earnest money, the full value of which is to be absolutely forfeited to
the Haryana Urban Development Authority or its successor without prejudice to other rights or remedies.
Should I/We fail to commence the work specified in the above memorandum the said sum or Rs. 47250/- shall
be retained by the Haryana Urban Development Authority on account of the security deposit specified in, clause
1 of the said conditions of contract. Should I/'We withdraw or modify the tender after the date of opening the
tender, my / our earnest money shall stand forfeited to the Haryana Urban Development Authority.

Witness Signature of the contractor
Address
Date
The above tender is hereby accepted by me on behalf of Haryana Urban Development Authority.

Dated: ................

Executive Engineer,

HUDA, Division Karnal.
CONTRACTOR " WITNESS 'EXECUTIVE ENGINEER
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CONDITIONS OF CONTRACT

Security deposit. This will be the same percentage as that in the tender at (d) of Pre-
page: The person/persons whose tender may be accepted (hereinafter called contractor)
shall deposit an amount equal to five percent of the estimated cost of the work with the
Executive Engineer (Earnest money shall be accounted as per memorandum) within 10 days
of the acceptance of the tender by way of security deposit in case of default, the earnest
money already lying with Executive Engineer shall stand absolutely forfeited to" the
Haryana Urban Development Authority or its successor in office and the contract shall stand
terminated or in the alternative, at the discretion of the Engineer-in-charge, the contractor
may be required to permit Haryana Urban Development Authority at the time of making any
payment to him for work done under the contract to deduct such sum as well (with the
earnest money deposited by him) amount to 5% of all moneys so payable, such deductions
to be held by Haryana Urban Development Authority by way of security deposit. All
compensation or other sums of money payable by the contractor to Haryana Urban
Development Authority under the terms of this contract may be deducted from his security
deposit or from any sums which may be due or may become due to the contractor by
Haryana Urban Development Authority on any account whatsoever and in the event of his
security deposit being deducted by reason of any deduction, the contractor shall within 10
days thereafter make good in cash as aforesaid any sum which may have been deducted
from his security deposit or any part thereof.

Compensation of Delay: The time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall be reckoned from the date on
which the order to commence work is given to the contractor. The work shall through out
the stipulated period of the contract be proceeded with all due diligence (time being deemed
to be the essence of the contract on the part of the contractor) and the contractor shall pay as
compensation an amount equal to one percent which the Executive Engineer-in-Charge may
levy on the estimated cost of the whole work as shown by the tender for everyday that the
work remains un-commenced or unfinished, after the proper dates. And further to ensure
good progress during the execution of the work the contractor shall be bound in all such
cases in which the time allowed for any work exceeds one month to, complete one fourth of
the whole of the work before one fourth of the whole of time allowed under the contract has
elapsed, one half of the work before one half of such time has elapsed and three-fourth of
the work before three fourth such time has elapsed. In the event of the contractor failing to
comply with this condition, he shall be liable to pay as compensation, an amount equal to
one percent which the Executive-Engineer-in -Charge may levy on the said estimated cost
of the whole work for everyday that the due quantity of work remains incomplete. Provided
always that the entire amount of compensation to be paid" under the provisions of this.
clause shall not exceed ten percent of the estimated cost of work as shown in the tender. The
Superintending Engineer HUDA Circle Karnal may on representation from the contractor,
reduce the amount of compensation and his decision, in writing shall be final.

Action when whole of security deposit is forfeited: In any case in which under any clause
in the contract, the contractor shall have rendered himself liable to pay any compensation to
the Executive Engineer on behalf of the Haryana Urban Development Authority shall have
power to adopt any of the following courses, as he may deem best suited in the interest of
Haryana Urban Development Authority:-

(a)  To rescind the contract of which rescission notice in writing to the contractor under
the hand of the Executive Engineer shall be conclusive evidence and in such case the
security deposit of the contractor shall stand forfeited and belong absolutely to the

WITNESS EXECUTIVE ENGINEER
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Haryana Urban Development Authority.

(b) To employ labour paid by the Haryana Urban Development Authority to supply
material to carry out the work or any part of the work debiting the contractor with the
cost of the labour and the price of the materials (for the amount a certificate of the
Executive. Engineer shall be final and conclusive, against the contractor) and
crediting him with the value of the work done in all respects in the same manner and
at the same rate as if it had been carried out by the contractor under the terms of his
contract. The certificate of Executive Engineer as to the value of the work done shall
be final and conclusive against contractor.

(c) To measure up the work of the contractor, and to take such part there of as shall be
unexecuted out of his hands and to gives it to another contractor to complete, in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor of the whole work has been executed by
him (for the amount the certificate in writing of the Executive Engineer shall be final
and conclusive) shall be borne and paid by the original contractor and may be
deducted from any money due to him by Haryana Urban Development Authority
under the contract or otherwise or from his security deposit.

In the event of any of the above courses adopted by the Executive Engineer, the
contractor shall have no claim for the compensation for any loss sustained by him by reason
of his having purchased or procured any materials or entered into any engagement or made
any advance on account or with a view to the execution of the work or the performance of
the contract and in case the contract shall be rescinded under the provision aforesaid the
contractor shall not be entitled to recover or be paid any sum for any work thereof, actually
performed under this contract unless and until the Executive Engineer have certified, in
writing, the performance of such work and the value payable in respect, thereof, and he shall
only be entitled to be paid the value so certified.

Contractor remains liable to pay compensation if action not taken under clause 3: In
any case in which any of the powers conferred upon the Executive Engineer by clause 3
hereof shall have become exercisable and the same shall not exercised the non-exercise
there of shall not constitute a waiver of any of the condition thereof and such powers shall
not withstanding be exercisable in the event of any future case of default by the contractor
for which by any clauses thereof he is declared liable to pay compensation amounting to the
whole of his security deposit and the liability of contractor, for past and future compensation
shall remain unaffected.

Power to take possession or require removal or sell contractor's plant: In the event of
the Executive Engineer putting in force either of the power (a) or (c) vested in him under the
proceeding clause he may, if he so desire to take possession of all or any tools, plant,
materials and stores in or upon the works, or at the site thereof or belonging to the contractor
or procured by him and intended to be used for execution of the work or any part thereof
paying or allowing for the same on account at the contract rates, in case of these not being
applicable at current market rates to be certified by the Executive Engineer where certificate
thereof shall be final, otherwise the Executive Engineer may by notice, in writing, to the
contractor or his clerk of the work, foreman or other authorized agent require him to remove
such tools, plants, materials or stores from the premises within a time to be specified in such
notice and in the event of the contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractor's expense or sell them by auction or
private sale, on account of the contractor and at his risk in all respect and the certificate of
the Executive Engineer to the expenses for such removal and the amount of the proceeds
and expenses, if any, shall be final and conclusive against the contractor.

Extension of time: If the contractor desire an extension of the time for completion of the
work on the ground of his having been unavoidably hindered in its execution or on any other

WITNESS EXECUTIVE ENGINEER
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ground, he shall apply, in writing, to the Executive Engineer within 30 days of the date of
the hindrance but before the expiry of the contractual period on account of which he desires
such extension as aforesaid and the- competent authority shall, if in his opinion (which shall
be final reasonable ground) be shown therefore authorize such extension of time if any so
may in his opinion be necessary or proper.

Contractor to submit a return every month on any work claimed as extra: The
contractor shall deliver in the office of the Executive Engineer on or before 10® day of every
month during the continuance of the work covered by this contract a return showing details
of any work claimed for as extra and such return shall contain the value of such work as
claimed by the contractor, which value shall be based upon the prices in the contract or in
Schedule of rates inforce in the District for the time being. The contractor shall include in
such monthly return particulars of all claims of whatsoever kind. However arising which at
the date thereof, he has or may claim to have against the Executive Engineer under or in
respect of or in any manner, arising out of the execution of work and the contractor shall be
deemed to have waived all claims not included in such return and will have no right to
enforce any such claim not so included whatsoever be the circumstances.

Without prejudice to the right of Haryana Urban Development Authority, under any clause
hereinafter contained on completion of the work, the contractor shall be furnished with the
certificate by the Executive Engineer (hereinafter called the Engineer-in-charge) of such
completion, but no such certificate shall be given nor work shall be considered to be
completed until the contractor shall have removed from the premises on which the work
shall be executed all scaffolding, surplus materials and rubbish and clean off dirt from all
wood works, floor, other parts of any building in, upon or around which the work is to be
executed, or part of which he had in possession for the purpose of the execution thereof and
the measurements in the said certificate shall be binding and conclusive against the
contractor. If the contractor shall fail to comply with the requirements of this clause as to
removal of scaffolding surplus materials and rubbish and cleaning of dirt on or before the
date fixed for the completion of the work, the Engineer-incharge at the expense of the
contractor shall remove such scaffolding, surplus materials and rubbish and dispose of the
same as he may think fit and clean off such dirt as aforesaid and the contractor shall pay the
amount of all expenses so incurred and shall have no claim in respect of any such
scaffolding or such surplus materials as aforesaid except for any sum actually realized on
account of sales, thereof.

Payments on intermediate certificates to be regarded as advances: No payment shall be
made for works estimated to cost less than Rs. One thousand, till the whole of the works
shall nave been completed and the certificate of completion given. But in the case of work
estimated to cost more than Rs. One thousand the contractor not submitting the bill thereof,
be entitled to receive a monthly payment proportionate to the part thereof as approved and
passed by Engineer-in-charge, whose certificate of such approval and passing of the sum- so
payable shall be final and conclusive against the contractor. But all such intermediate
payment shall be regarded as payments by way of advances against the final payment only
and not as payments for the works actually done and completed and shall not preclude the
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away
and reconstructed, or re-erected or be considered as an admission of due performance of the
contract or any part thereof in any respect or the accruing of any claim. Nor shall it
conclude, determine or effect in any way the powers of the Engineer-in-charge under these
terms and conditions or any of them as far the final settlement and adjustments of the
accounts or otherwise or in any other way vary or effect the contract. The final bill shall be
submitted by the contractor within one month of the date fixed for completion of the work,
otherwise the Engineer-in-charge's certificate of the measurements and the total amount
payable for work, accordingly, shall be final and binding on all parties. The amount,
payable, however, shall be determined after pre-audit of the bill by the accounts
Departments authorities within fifteen days of the presentation of the bill by the Engineer-
in-charge to Accounts Department, otherwise the amount already determined by the
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Engineer-in-charge shall become binding on both parties. Both the Engineer-in-charge and
the Accounts Department shall inform the contractors by registered post about the facts of
the movement of the final bill and the amount thereof.

The deduction referred to in Clause-I herein before or such part thereof as may be due to
contractor under this contract shall be payable to contractor after a period of including one
year defect liability period free of cost.

Bills to be submitted monthly: A bill shall be submitted by the contractor each month on
or before the date fixed by the Engineer-in-charge for all work executed in the previous
month and the Engineer-in-charge shall take the requisite measurement for the purpose of
having the same verified and the claim, as far as admissible, adjusted if possible, before the
expiry of ten days from the presentation of the bill. If the contractor do not submit the bill
within the time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to
measure up the said work in the presence of the contractor whose' counter signature to the
measurement list will be sufficient and the Engineer-in-charge may prepare, a bill from such
list which shall be binding on the contractor in all respect.

Bills to be on printed forms: The contractors shall submit all bills, in triplicate, on printed
forms to be had on application from the office of the Engineer-in-charge and the charge in
the bill shall always be entered at the rates specified in the tender or in the case of any extra
works ordered in pursuance of these conditions and not mentioned or provided for in the
tender at the rate hereinafter provided for such work.

If the specification of estimate of the work provides for the use of any special description of
materials to be supplied from Engineer-in-charge's store or if it is required that contractor
shall use certain store to be provided by the Engineer-incharge (such materials and stores
and the prices to be charged thereof as hereinafter mentioned being so far as practicable for
the convenience of the contractor, but not so in any way to control the meaning for effect of
this contract specified in the schedule or memorandum hereto annexed) the contractor shall
be supplied with such materials and stores required from time to time to be used by him for
the purpose of the contract only and the value of the full quantity of the materials and stores
so supplied at the rates specified in the said schedule of memorandum may be set off or
deducted from any sums due or thereafter to become due, to the contractor under the
contract or otherwise against or from the security deposit. Materials supplied to the
contractor shall remain the property of the HUDA and shall be kept in safe custody of
contractor but shall not on any account be removed from the site of the work without the
written permission of the Engineer-in-charge & shall all times be opened for inspection by
him. Any such materials unused and in perfectly good condition at the time of the
completion of the contract shall be returned to the Engineer-in-charge's store if by a notice,
in writing, under his hand he shall so require, but the contractor shall not be entitled to
return any such materials without such consent and shall have no claims for compensation
on account of any such materials to be supplied to him as aforesaid being unused by him, or
any wastage in or damage to any such' materials.

Works to be executed in accordance with specifications drawing orders etc: The
contractor shall execute the whole and every part of the work in most substantial and
workmen like manner, both as regards to materials and otherwise in every respect in strict
accordance with Haryana P.W.D. specification latest edition / specifications as may be
specifically provided for. The contractor shall also confirm exactly, fully and faithfully to
the designs, drawing and instructions in writing relating to the work (signed by the Engineer
-in-charge) and lodged in the office and to which the contractor shall be entitled to have
access at his office or at the site of the work. For the purpose of inspection during office
hours, the contractors shall if he so requires, be entitled at his own expenses to make or
cause to be made copies of the specifications and of all such designs and instruction as
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aforesaid.

Removal of employee workman and foreman: The Engineer-in-charge shall have full
powers at all time to object to the employment of any workman, Foreman or other
employees on the works by the contractor and if the contractor shall receive notice in
writing from the Engineer-in-charge requesting the removal of such workman from the
work, the contractor shall comply with the request forth with.

No such workman, foreman or other employees after his removal from the works
by orders of the Engineer-in-charge shall be re-employed or engaged on the works by the
contractor at any time, except with the prior approval, in writing, from the Engineer-in-
charge.

The contractor shall not be entitled to demand the reason from the Engineer-in-
charge, requiring the removal of any such workman or other employees.

Alterations in specifications and designs: The Engineer-in-charge shall have power to
make any alteration or omission or additions from the original specifications, drawings
designs, and instructions that may appear to him to be necessary or advisable during the
progress of the work and the contractor shall be bound to carry out the work in accordance
with the instructions given to him, in writing, duly signed by the Engineer-in-charge and
such alterations omissions, additions or substitutions shall not invalidate the contract & any
altered, additional or substituted work which the contractor may be directed to do in the
manner above specified as part of the work shall be carried out by the contractor on the
same rates, terms & conditions on which he agreed to do the main work. The time for the
completion of the works shall be extended in the proportion that the altered, additional or
substituted works bears to the original contract work and certificate of the Engineer-in-
charge shall be conclusive as to such proportion. If the altered, additional or substituted
work includes any class of work for which no rate is specified in this contract, then such
class of work shall be carried out at the rate entered in the Haryana schedule of rates, subject
to the same percentage above or below for items. and if such class or work is not entered in
the Haryana PWD Schedule of rates, then the contractor shall within seven days of the date
of his receipt of the order to carry out the work, inform the Engineer- in-charge of the rate,
which it is his intention to charge for such class of work. If: Engineer-in-charge does not
agree to his rate, he shall by notice, in writing, be at liberty to cancel his order to carry out
such class of work and arrange to carry it out in such manner as he may consider advisable,
provided always that the- contractor shall commence the work or incur any expenditure in
regard thereto before the rates shall have been determined herein before mentioned and in
such case he shall be entitled to be paid in respect of the work carried out or expenditure
incurred by him prior to the date of the determination of the rates as aforesaid according to
such rate or rates as shall be fixed by the Engineer-incharge. In the event of a dispute, the
decision of the respective Superintending Engineer, HUDA shall be final.

No compensation for alternation in or restriction of work to be carried out: If at any
time, after the commencement of the work, the Haryana Urban Development Authority shall
for any reason whatsoever not require the whole work thereof as specified in the tender to be
carried out, the Engineer-in-charge shall give notice, in writing, of the fact to the contractors
who shall have no claim to any payment or compensation, whatsoever on account of any
profit or advantage which he might have derived from execution of the work in full which
he did not drive in consequence of the full amount of the work not having been carried out,
neither shall have any claim for compensation by reason of any alteration having been made
in the original specification, drawing, designs and instructions which shall involve any
curtailment of the work originally contemplated.

Action and compensation payable in case of bad work: If it shall appear to the Engineer-
in-charge or his subordinate-in-charge of the work, that any work has been executed with
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unsound, imperfect or unskillful workmanship or with material of any inferior description or
that any material or article provided by him for the execution of the work are unsound or of
a quality inferior to the contract or otherwise not in accordance with the contract, the
contractor shall on demand, in writing, from the Engineer-in-charge specifying the work,
materials or articles complained or not withstanding that the same may have been
inadvertently passed, certified and paid for the forthwith rectify or removed and reconstruct
the work so specified in whole or in part as the case may require or as the case may be,
remove the materials or articles so specified and provide other proper and suitable materials
or article at his own charge and cost. In the event of its failing to do so within a period to be
specified by the Engineer-in-charge in his demand aforesaid then the contractor shall be
liable to pay compensation at the rate of one percent on the amount of estimate of everyday
not exceeding ten days, while his failure to do so shall continue and in case of any such
failure the Engineer-incharge may rectify or remove and re-execute the work or remove and
replace with other materials or articles complained of, as the case may be, at the risk and
expense of the contractor.

Work to be open to inspections, contractor or his responsible agent to be present: All
works under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Engineer-in-charge and his
subordinates and the contractor shall at all times, during the usual working hours and at all
other time with reasonable notice of the inspection of the Engineer-in-charge or his
subordinates to visit the work shall have been given to the contractor either himself be
present to receive orders and instruction, or have a responsible agent duly authorized, in
writing, present for that purpose. Orders given to the contractor's agent shall considered to
have the same force as they had been given to the contractor himself.

Notice to be given before work is covered up: The contractor shall give not less then five
days notice in writing to the Engineer-in-charge or his subordinate in-charge of the work
before covering up or otherwise placing beyond the reach of measurement any work in order
that same may be measured and correct dimensions thereof be taken before the same is so
covered up or placed beyond the reach of measuring and shall not cover up or place beyond
the reach of measurement without the consent, in writing, of the Engineer-in-charge or his-
subordinate-in-charge of the work. If any work shall be covered up or placed beyond the
reach of measurement such notice having been given or consent obtained, the same shall be
uncovered at the contractor's expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

Contractor liable for damage done and for imperfections for 3 months after
certificate: If the contractor or his work people or servants shall break, deface, injure or
destroy any part of a building in which they may be working, on any building, Road, Fence,
enclosure or grass, land, cultivated ground or the premises on which the work or any part of
it is being executed, or if any damage happens to the work, while in progress from any cause
whatever or any imperfection become apparent in it within three months after the final
certificate or order of its completions, shall have been given by the Engineer-in-charge as
aforesaid, the contractor shall make the same good at his own expenses and in default, the
Engineer-in-charge may cause the same to be made good by other workmen and deduct the
expense (of which the certificate of the Engineer-in-charge shall be final) from any sums
that may be then, or at any time thereafter, may become due to the contractor or from his
security deposit.

Contractor to supply plant ladders, scaffoldings etc: The contractor shall supply at his
own cost all material except such special material, in accordance with the contract be
supplied from the Engineer-in-charge's stores, plants, tools appliances, ladders, cordage,
scaffolding and temporary works required for proper execution of the work, whether
original, altered or substituted and whether included in the specifications or other documents
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forming part of the contract referred to in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the requirements of the Engineer-
in-charge, as to any matter as to which, under these conditions he is entitled to be satisfied
or which he is entitled to require together with carriage thereof to and from the work. The
contractor shall also supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out works and counting, weighing and
assisting in the measurement of examination at any time and from time to time of the work
or material. Failing to do so, the same may be provided by the Engineer-in-charge at the
expenses of the contractor, and the expense may be deducted from any money due to the
contractor under the contract or from any other contract of the agency or from his security
deposit or the proceeds of sale thereof or a sufficient portions thereof. The contractor shall
also provide all necessary fencing & lights required to protect the public from accident and
shall be bound to bear the expenses of defence of every suit, actions or other proceedings at
law that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit, action
or proceedings to any such person or which may with the consent of the contractor be paid
to compromise any claim by any such person.

No female labour shall be employed within the limits of Cantonment.
No labour below the age of 12 years shall be employed on the work.

The contractor shall pay his labourer not less than the wages determined under minimum
wages act for the District.

Work on Sunday: No work shall be done on Sunday without the sanction, in writing, of
Engineer-in-charge.

Contractor liable for payment of compensation to injured workman or in case of death
to his relations: In every case in which by virtue of the provision of section 12, sub section
(1) of the workmen's compensation Act, 1923. Haryana Urban Development Authority is
obliged to pay compensation to workman' employed by the contractor, in execution of the
works. Haryana Urban Development Authority will recover from the contractor the amount
of the compensation so paid and without prejudice to the right of Haryana Urban
Development Authority under section 12, sub section (2) of the said acts, Haryana Urban
Development Authority shall be at liberty to recover such amount or any part thereof by
deducting it from the security or from any sum due to the contractor, whether under this
contract or otherwise.

Haryana Urban Development Authority shall not be bound to contest any claim
made against it under section 12 sub-section (1) of the said act except on the written request
of the contractor and upon his giving request to Haryana Urban Development Authority full
security for all costs for which Haryana Urban Development Authority might become liable
in consequence of contesting such claim.

Work not be sublet. Contract may be rescinded and security deposit forfeited: The
contract shall not be assigned or sublet without the written approval of the Engineer-in-
charge. And if the contractor shall reassign or sublet his contract or attempt to do so or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempts to do so or if any bribe, gratuity, gift, loan, reward or otherwise,
shall either directly or indirectly be given, promised or offered by the contractor or any of
his servants or agents to any public officer or person in the employment of Haryana Urban
Development Authority, in any way relating to his office or employment or if any such
officer or person shall become in any way directly or the indirectly interested in the contract,
the Engineer-in-charge may thereupon by notice, -in writing, rescind the contract and
security deposit of the contractor shall stand forfeited and be absolutely at the disposal of
Haryana Urban Development Authority. The same consequence shall ensure as if the
contract had been rescinded under clause 3 thereof and in addition the contractor shall not
be entitled to recover or be paid for any work thereof actually performed under the contract.
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Sum payable by way of compensation to be considered as reasonable compensation
without reference to actual loss: All sums payable by way of compensation under any of
these condition shall be considered as reasonable compensation without reference to the
actual loss or damage sustained and whether or not any damage shall have been sustained.

Deduction of amounts due to Government on any account whatsoever to be
recoverable from sums payable to a contractor: Any excess payment made to the
contractor inadvertently or otherwise under this contract or on any account whatsoever' and
any other sum found to be due to Haryana Urban Development Authority by the contractors
in respect of this contract or any other contract or work order for any sum whatsoever shall
be recoverable from the contractor from the payment due to him either in respect of this
contract or any other work order or contract or any other account by any other department of
the Haryana Government / Haryana Urban Development Authority.

Changes in constitution of firm: In the case of a tender by partners, any change in the
constitution of the firm shall be forthwith notified by the contractor to the Engineer-in-
charge for his information.

Work to be under directions of Superintending Engineer: All works to be executed,
under the contract shall be executed under the directions of and subject to the approval of
the Superintending Engineer, Haryana Urban Development Authority circle Karnal for the
time being who shall be entitled to direct at what point or points and in what manner they
are to be commenced or from time to time carried on.

Claims for payment of any extra ordinary nature to be referred to HUDA for decision:
No claims for payment of an extraordinary nature, such as claims for a bonus for extra
labour employed 